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This Contract made this 22™ day of December, 2008 between:

\
The President of India, acting through the Joint Secratary, Ministry of Petroleum
and Natural Gas (hereinafter referred to as “the Government™) of the FIRST
PART;

AND

Oil and Natural Gas Corporation Ltd., a Company incorporated under the laws of
India, companies act 1956 having its registered office at 8% floor, Jeevan Bharti
Building, Tower-i, 124 Rajiv Chowk (Cannaught Place), New Delhi-110001
(hereinafter referred to as “ONGC”) which expression shall include its successors
and such assigns as are permitted under Article 28 hereof, of the SECOND
PART;

AND

Oil India Ltd., a Company incorporated under the laws of India, companies act
1956 having its registered office at Duliajan, Dist. Dibrugarh, Assam-786602
(hereinafter referred to as “OIL”), which expression shall include its successors
and such assigns as are permitted under Article 28 hereof, of the THIRD PART;

AND

Assam Company Ltd., a Company incorporated under the laws of India,
companies act 1956 having its registered office at Greenwood Tea Estate, P.O.
Dibrugarh, Assam - 786001 (hereinafter referred to as “ACL”) which expression
shall inctude its successors and such assigns as are permitted under Article 28
hereof, of the FOURTH PART. '

WITNESSETH:
WHEREAS
(1) The Oilfields (Regulation and Development) Act, 1948 (53 of 1948) (hereinafter

referred to as "the Act") and the Petroleum and Natural Gas Rules, 1959, made
thereunder (hereinafter referred to as "the Rules") miake provision, inter alia, for
the regulation of Petroleum Operations and grant of Licenses and Leases for
exploration, development and production of Petroleum in India;
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The Rules provide for the grant of Licenses and Leases in respect of land vested
in a State Government by that Staie Government with the prior approval of the
Central Government;

Rule 5 of the Rules provides for an agreement between the Central Government
and the Licensee or Lessee containing additional terms and conditions with
respect to the License or Lease;

The Government desires that the Petroleum resources which may exist in india be
discovered and exploited with the utmost expedition in the overall interest of
India in accordance with modem oilfield and petroleum industry practices;

ONGC-OIL-ACL have committed that it has/they have, or will acquire and make
available, the necessary financial and technical resources and the technical and
industrial competence and experience necessary for proper discharge and/or
performance of all obligations required to be performed under this Contract in
accordance with modern oilfield and petroleum industry practices and will
provide guarantees as required in Anrticle 29 for the due performance of its
obligations hereunder; and )

As a result of discussions between representatives of the Government and ONGC-
OIL-ACL on the proposal of ONGC-OIL-ACL, the Government has agreed to
enter into this Contract with ONGC-OIL-ACL with respect o the Contract Arca
identified as block AA-ONN-2005/1 and delailed in Appendix A and Appendix
B, on the terms and conditions herein set forth.

NOW, THEREFORE, in consideration of the promises and covenants and
conditions herein contained, IT IS HEREBY AGREED between the Parties as

follows:
S



ARTICLE - 1

DEFINITIONS

\

In this Contract, unless the context requires otherwise, the following terms shall

® have the meaning ascribed to them hereunder:
1.1 "Accounting Procedure” means the principles and procedures of accounting set
@ out in Appendix C.
1.2 “Act” means Qilfields (Regulation and Development) Act, 1948 as amended from
time to time.
1.3 "Affiliate" means a company or a body;
a) which directly or indirectly controls or is controlled by a Com;;any which
is a Party to this Contract; or
b) which directly or indirectly controls or is controlled by a company which
directly or indirectly controls or is controlled by a Company which is a
PY Party to this Contract.

For the purpose of this defimtion it is understood that “control” means:

@ 1) ownership by one company of more than fifty percent (50%) of the voting
® securities of the other company; or '

- ' it) the power to direct, administer and dictate policies of the other company
® even where the voting securities held by such company exercising such

effective control in that other company is less than fifty percent (50%) and
the term “controlled” shall have a corresponding meaning.

1.4 "Appendix" means an Appendix attached to this Contract and made a part thereof.
1.5 "Appraisal Programme" means a programme, carried out following a Discovery in
® the Contract Area for the purpose of appraising Discovery and delineating the

Petroleum Reservoirs to which the Discovery relates in terms of thickness and
lateral extent and determining the characteristics thereof and the quantity of
recoverable Petroleum therein.

® 1.6 "Appraisal Well" means a Well drilled pursuant to an Appraisal Programme.
®

1.7 “Approved Work Programme” and “Approved Budget” means a Work -
o Programme or a Budget that has been approved by the Management Committee

pursuant to the provisions of this Contract.
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1.8

1.9

1.10

.11

1.12

1.13

1.14

L.15

1.16

1.17

1.18

"Arms Length Sales” means sales made freely in the open market, in freely
convertible currencies, between willing and unrelated sellers and buyers and in
which such buyers and sellers have no contractual or other relationship, directly or
indirectly, or any common or joint interest as is reasonably likely to influence
selling prices and shall, inter alia, exclude sales (whether direct or indirec
through brokers or otherwise) involving Affiliates, sales between Companies
which are Parties to this Contract, sales between governments and government-
owned entities, counter trades, restricted or distress sales, sales involving barter
arrangements and generally any transactions motivated in whole or in part by
considerations other than normal commercial practices.

"Article" means an article of this Contract and the term "Articles” means more
than one Article.

“Associated Natural Gas” or “ANG” means Natural Gas produced in association
with Crude Oil either as free gas or in solution, if such Crudc Qil can by itself be
commercially produced.

"Barrel" means a quantity or unit cqual to 158.9074 litres (forty two (42) United
States gallons) liquid measure, at a temperature of sixty (60) degrees Fahrenheit
(15.56 degrees Celsius) and under one atmosphere pressure (14.70 psia).

"Basement" mecans any igneous or metamorphic rock, or rocks or any stratum of
such nature, in and bclow which the geological structure or physical
charactenstics of the rock sequence do not have the properties necessary for the
accumulation of Petroleum in commercial quantities and which reflects the
maximum depth at which any such accumulation can be reasonably expecled in
accordance with the knowledge generally accepted in the international petroleum
industry.

“Budget” means a budget formulated in relation to a Work Programme.

“Business Day”’ means any of the Calendar Days excluding holidays.

“Calendar Day”” means any of the seven (7) days of a week.

"Calendar Month" means any of the twelve (12) months of the Calendar Year.
"Calendar Quarter” or “Quarter” means a period of three (3) consecutive Calendar
Months commencing on the first day of January, April, July and October of each
Calendar Year.

"Calendar Year" means a period of twelve (12) consecutive Months according to

the Gregorian calendar, commencing with the first (1%} day of January and ending
with the thirty-first (31%) day of December.

¥y

hife /gk@ﬁacf‘“/



v

0. 1.19 "Commercial Discovery” means a Discovery of Petroleum reserves which has
been declared as a Commercial Discovery in accordance with the provisions of
Article 10 and/or Article 21.

1.20 "Commercial Production" means production of Crude Oil or Condensate or
. Natural Gas or any combination of these from the Contract Area (excluding
production for testing purposes) and delivery of the same at the relevant Delivery\

Point under a programme of regular production and sale.

[
1.21 "Company" for the purpose of this Contract means a company which is a Party to
® this Contract and, where more than one Company is Party to the Contract, the
term "Companies" shall mean all such Companies collectively, including their
respective successors and pérmitted assigns under Article 28.
122 “Condensate” means those low vapour pressure hydrocarbons obtained from
® Natural Gas through condensation or extraction and refers solely to those

hydrocarbons that are liquid at normal surface temperature and pressure
conditions provided that in the event Condensate is produced from a Development
Area and is segregated at the Delivery Point or transported to the Delivery Point
after segregation, then the provisions of this Contract shall apply to such
Condensate as if it were Crude Oil.

1.23 “Contract” means this agreement and the Appendices mentioned herein and
attached hereto and made an integral part hereof and any amendments made
thereto pursuant to the terms hereof.

1.24 "Contract Area" means, on the Effective Date, the area described in Appendix-A
and delineated on the map attached as Appendix B or any portion of the said area
remaining after relinquishment or surrender from time to time pursuant to the
terms of this Contract (including any additional area as provided under Article

® 11.3).

o . ,
) 1.25 “Contract Costs” means Exploration Costs, Development Costs and Production

@ Costs as provided in Section 2 of the Accounting Procedure and allowed to be

cost recoverable in terms of Section 3 of the Accounting Procedure.

1.26 "Contract Year" means a period of twelve (12) consecutive months counted from
the Effective Date or from the anniversary of the Effective Date.

1.27 "Contractor” means the Company(ies).
1.28 "Cost Petroleum™ means, the portion of the. total value of Petroleum Produced and

Saved from the Contract Area which the Contractor is entitled to take in a
particular period, for the recovery of Contract Costs as provided in Article 15.
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1.29

1.30

1.31

1.32

1.33

1.34

"Crude Oil" or “Qil” or “Crude” means all kinds of hydrocarbons and bitumen,
both in solid and in liquid form, in their natural state or obtained from Natural Gas
by condensation or extraction, including distillate and Condensate when
commingled with the heavier hydrocarbons and delivered as a blend at the
Delivery Point but excluding Natural Gas. \
“Deepwater Area” (for deepwater blocks/areas) means area falling beyond four
hundred (400) metre isobath, provided, however, that for the purposes of this
Contract, the Contract Area as on Effective Date, as described in the Appendix-A
and Appendix-B shall be deemed to be Deepwater Area falling beyond four
hundred (400) metre isobath.

"Delivery Point" means, except as otherwise herein provided or as may be
otherwise agreed between the Parties having regard to international practice, the
point at which Petroleum reaches the outlet flange of the delivery facility, either
offshore or onshore and different Delivery Point(s) may be established for
purposes of sales. Delivery Point(s) shall be approved by the Management
Committee.

"Development Area" means part of the Contract Arca which encompasses one or
more Commercial Discovery(ies) and any additional area that may be required for
proper development of such Commercial Discovery(ics) and established as such
in accordance with the provisions of the Contract.

"Development Costs" means those costs and expenditurcs incurred in carrying out
Development Operations, as classificd and defined in Scction 2 of the Accounting
Procedurc and allowed to be recovered in terms of Section 3 thercof.

"Development Operations” means operations conducted in accordance with the
Development Plan and shall include, but not be limited to the purchase, shipment
or storage of equipment and materials used in developing Petroleum
accumulations, the drilling, completion and testing of Development Wells, the
drlling and completion of Wells for Gas or water injcction, the laying of
gathenng lines, the installation of offshore platforms and installations, the
installation of scparators, tankages, pumps, artificial lift and other producing and
injection facilities required to produce, process and transport Petrolcum into main
O1l storage or Gas processing facililies, either onshore or offshore, including the
laying of pipelines within or outside the Contract Arca, storage at Delivery
Poini(s), the instatlation of said storage or Gas processing facilitics, the
installation of export and loading facilities and other facilities required for the
development and production of the said Petroleum accumulations and for the
delivery of Crude Oi! and/or Gas at the Delivery Point and also including
incidental operations not specifically referred to herein but required for the most
efficient and economic development and production of the said Petroleum
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1.35

1.36

1.37

1.38

1.39

1.40

1.41

1.42

1.43

/. ,

accumulations in accordance with modem oilfield and petroleum industry
practices. '

“Development Plan" means a plan submitted by the Contractor for the
development of a Commercial Discovery, which has been approved by the
Management Committee or the Government pursuant to Article 10 or Article 21.

"Development Well" means a Well drilled, deepened or completed after the date
of approval of the Development Plan pursuant to Development Operations or
Production Operations for the purposes of producing Petroleum, increasing
production, sustaining production or accelerating extraction of Petroleum
including production Wells, injection Wells and dry Welis.

“Directorate Generai of Hydrocarbons” or “DGH” means an organisation,
including its successors under the Ministry of Petroleum and Natural Gas.

"Discovery" means the finding, during Petroleum Operations, of a deposit of
Petroleum not previously known to have existed, which can be recovered at the
surface in a flow measurable by petroleum industry testing methods.

"Discovery Area" means that part of the Contract Area about which, based upon
Discovery and the results obtained from a Well or Wells drilled in such part, the
Contractor is of the opinion that Petroleum exists and is likely to be produced in
commercial quantities.

"Effective Date" means the later of the date on which this Contract is executed by
the Parties or the date of issue of License or date from which License has been
made effective by the Central Government or State Government(s) as the case
may be.

"Environmental Damage" means soil erosion, removal of vegetation, destruction
of wildlife, pollution of groundwater or surface water, land contamination, air
pollution, noise pollution, bush fire, disruption to water supplies to natural
drainage or natural flow of rivers or streams, damage to archaeological,
palaeontological and cultural sites and shall include any damage or injury to, or
destruction of, soil or water in their physical aspects together with vegetation
associated therewith, aquatic or terrestrial mammals, fish, avi-fauna or any plant
or animal life whether in the sea or in any other water or on, in or under land.

“Exploration Costs" means those costs and expenditures incurred in carrying out
Exploration Operations, as classified and defined in Section 2 of the Accounting
Procedure and allowed to be recovered in terms of Section 3 thereof.

“Exploration Operations" means operations conducted in the Contract Area
pursuant to this Contract in searching for Petroleum and in the course of an

)1/
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1.44

1.45

1.46

1.47

1.48

'1.49

1.50

1.51

1.52

1.53

1.54

Appraisal Programme and shall include but not be limited to aerial, geological,
geophysical, geochemical, palaeontological, palynological, topographical and
seismic surveys, analysis, studies and their interpretation, investigations relating
to the subsurface geology including structural test drilling, stratigraphic test
drilling, drilling of Exploration Wells and Appraisal Wells and other related
activities such as surveying, drill site preparation and all work neoessaﬁlQ
connected therewith that is conducted in connection with Petroleum exploration.

"Exploration Period” means the period mentioned in Article 3 during which
Exploration Operations may be carried out by the Contractor as provided in
Article 3 hereof.

“Exploration Phase” or “Phase” means any of the periods specified in Article 3 in
which the Contractor is required to complete the Minimum Work Programme
specified thercin.

"Exploration Well" mecans a Well drilled for the purpose of searching for
undiscovered Petroleum accumulations on any geological entity (be it of
structural, stratigraphic, facies or pressure nature) to at lcast a depth or
stratigraphic level specified in the Work Programme.

“Field” means an Oil Ficld or a Gas Field or combination of both as the casc may
be.

"Financial Ycar" means the period from the first (1*) day of April to the thirty-
first (31%) day of March of the following Calendar Year.

"Foreign Company” means a Company within the mcaning of Section 591 of the
Companics Act, 1956.

“Frontier Area” mcans any area identified, demarcated and so notified by the
Government or its authorised agency(ies) for the purpose of exploration and
exploitation of Oil and Gas, which is logistically and technically difficult and
lacks infrastructural and/or marketing facilitics, ctc.

"Gas" means Natural Gas.

“Gas Field” means, within the Contract Arca, a Natural Gas Reservoir or a group
of Natural Gas Reservoirs within a common geological structure or feature.

“Government”™ or “Central Government” means Government of India unless
otherwise stated.

“Investment” shall have the meaning ascribed to that expression in paragraph 3 of
Appendix D.

< 3
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1.55

1.56

1.57

1.58

1.59

1.60
1.61
1.61.1
l:-.62

1.63

1.64

1.65

1.66

"Investment Multiple” means, the ratio of accumulated Net Income to
accurnulated Investment by the Contractor, as determined in accordance with
Appendix D to be rounded off to 3 decimal places.

“Lease” means a petroleum mining lease referred to in the Rules and shall, unless
otherwise stated therein, exclude right for exploration and exploitation of coal/
lignite bed methane (CBM). \

“Lessee” means the Contractor to whom a Lease is issued under the Rules for the
purpose of carrying out Petroleum Operations in a Development Area or Contract
Area,

"LIBOR" means the London Inter-Bank Offer Rate for six-month maturates of
United States Dollars as quoted by the International Swaps and Derivative
Association or such other bank being a BBA LIBOR contributor panel bank as the
Parties may agree.

“License” means a petroleum exploration license referred to in the Rules.

I
“Licensee" means the Contractor to whom a License is issued under the Rules for.
the purpose of carrying out Petroleum Operatioris in the Contract Area.

“Minimum Work Programme” means with respect to each Exploration Phase, the
Work Programme specified in Article 5 with respect to such Phase.

“Mandatory Work Programme” means the work programme specified in Article
5.2 with respect to first Exploration Phase.

"Management Committee" means the committee constituted pursuant to Article 6
hereof.

"Month" means Calendar Month. -

“Natural Gas" means wet gas, dry gas, all other gaseous hydrocarbons, and all
substances contained therein, including sulphur, carbondioxide and nitrogen but
excluding extraction of helium, which are produced from Oil or Gas Wells,
excluding those condensed or extracted liquid hydrocarbons that are liquid at
normal temperature and pressure conditions, and including the residue gas
remaining after the condensation or extraction of liquid hydrocarbons from gas.

“Net Income” shall have the meaning assigned in paragraph 2 of Appendix- D.
“Non Associated Natural Gas" or "NANG" means Natural Gas which is produced

either without association of Crude Oil or in association with such quantities of
Crude Qil which by itself cannot be commercially produced.
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1.67

1.68

1.69

1.70

1.70.

1.71
1.72
1.73

1.74

1.75

1

“Qil Field” means, within the Contract Area, an Oil Reservoir or a group of Qil
Reservoirs within a common geological siructure or feature.

“Operator” means one of the Parties comprising the Contractor, appointed as the
Operator pursuant to Article 7.

\
“Operating Agreement” means the joint operaling agreement entered by the
constituents of the Contractor in accordance with Article 7, with respect to
conduct of Petroleum Operations.

“Operating Committee” means the Committee established by that name in the
Operating Agreement pursuant to Article 7.

“Parent Company” — A company is a Parent Company of another company if it
can exercise voting rights directly or indirectly or through its Affiliate(s) to
control management and operations by influencing or electing the Board of
Directors of that other company.

"Participating Interest” means, in respect ofeach Party constituting the Contractor,
the undivided share expressed as a percentage of such Party’s participation in the
rights and obligations under this Contract.

"Parties" means the parties signatory to this Contract including their successors
and permitted assigns under this Contract and the term "Party” means any of the
Parties.

"Petroleum” means Crude Qil and/or Condensate and/or Natural Gas existing in
their natural condition but excluding helium occurring in association with
Petroleum or shale.

"Petroleum Operations” means, as the context may require, Exploration
Operations, Development Operations or Production Operations or any
combination of two or more of such operations, including construction, operation
and maintenance of all necessary facilities, plugging and abandonment of Wells,
safety, cnvironmental protection, transportation, storage, sale or disposition of
Petroleum to the Delivery Point, Site Restoration and any or all other incidental
opcrations or activities as may be necessary.

“Petroleum Produced and Saved” mecans gross Petroleum produced minus
impurities such as water or solids produced along with Petroleum, Petroleum
recycled 10 the reservoir, Petroleum used in Petroleum Operations or flared or
otherwise unavoidably lost under the provisions of the Contract.
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1.76

1.77

1.78

1.79

1.80

1.81

1.82

1.83

1.84

1.85

1.86

"Production Costs" means those costs and expenditures incurred in carrying out
Production Operations as classified and defined in Section 2 of the Accounting
Procedure and allowed to be recovered in terms of Section 3 thereof.

"Production Operations" means all operations conducted for the purpose of
producing Petroleum from the Development Area after the commencement o

production from the Development Area including the operation and maintenance
of all necessary facilities therefor.

"Profit Petroleum™ means, the total value of Petroleum Produced and Saved from
the Contract Area in a particular period, as reduced by Cost Petroleum and
calculated as provided in Article 16.

“Recompletion” means an operation whereby a completion in one zome is
abandoned in order to attempt a completion in a different zone within an existing
Well bore.

"Reservoir" means a naturally occurring discrete accumulation of Petroleum.

“Rules” means the Petroleum and Natural Gas Rules, 1959 and any amendments
made thereto from time to time.

"Section" means a section of the Accounting Procedure.

"Self-sufficiency” means, in relation to any Year, that the volume of Crude Oil
and Crude Oil equivalent of Petroleum products exported from India during that
Year either equals or exceeds the volume of Crude Oil and Crude Oil equivalent
of Petroleum products imported into India during the same Year, as determined by
Government.

"Site Restoration" shall mean all activities required to return a site to its state as of
the Effective Date pursuant to the Contractor’s environmental impact study and
approved by the Government or to render a site compatible with its intended after-
use (to the extent reasonable) after cessation of Petroleum Operations in relation
thereto and shall include, where appropriate, proper abandonment of Wells or
other facilities, removal of equipment, structures and debris, establishment of
compatible contours and drainage, replacement of top soil, re-vegetation, slope
stabilisation, in-filling of excavations or any other appropriate actions in the
circumstances.

"Statement™ or “"Statements" refers to the statements required to be furnished in
accordance with Appendix-C of this Contract.

~ “State Government” means any government of a state of the Union of India,

M

which has control over the Contract Area for the purpose of grant of Licenses/
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1.87

1.88

1.89

1.90

1.91

Leases. In case the Contract Area covers more than one state, the State
Govemnment shall include all such governments of those states.

"Subcontractor " means any company or person contracted by the Contractor or
Operator to provide goods or services with respect to Petroleum Operations.

“US $” or “USD” or “US Dollar” or “United States Dollar’” means the currency of
the United States of America.

"Well" means a borehole, made by drilling in the course of Petroleum Operations,
but does not include a seismic shot hole.

"Work Programme" means a work programme formulated for the purpose of
carrying out Petroleum Operations.

"Year" means a Financial Year.

O



ARTICLE 2

PARTICIPATING INTERESTS

\
2.t The initial Participating Interest of the Parties comprising the Contractor shall be
as follows:

Oil and Natural Gas Corpn. Ltd. : 60% (Sixty percent)
Oil India Ltd. : 30% (Thirty percent)
Assam Company Ltd. : 10% (Ten percent)

22 Except as provided in this Article or elsewhere in this Contract, the rights and
obligations of the Parties comprising the Contractor shall include but not be
limited to: '

(a)  the right to take Cost Petroleum in accordance with the provisions of
Article 15; ' '

(b)  the right to take its Participating Interest share of Profit Petroleum in
accordance with the provisions of Article 16;

(c) the right to receive its Participating Interest share of any incidental income
and receipts arising from Petroleum Operations; and

(d)  the obligation to contribute its Participating Interest share of costs and
expenses including Contract Costs.
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ARTICLE 3

LICENSE AND EXPLORATION PERIOD

The Exploration Period shall begin on the Effective Date and shall consist of two
Exploration Phases, first Exploration Phase shall be for a period not exceeding
Four (4) consecutive Contract Years and second Exploration Phase shall be for a
period not exceeding Three (3) consecutive Contract Years, for a total period not
exceeding Seven (7) consecutive Contract Years unless extended pursuant to the
terms of this Contract.

Except as otherwise provided in this Conltract, the term of the first Exploration
Phase shall not exceed Four (4) consecutive Contract Years (hereinafter referred
to as the first Exploration Phase).

Except as otherwise provided in this Contract, the term of the second Exploration
Phase shall not exceed Three (3) consecutive Contract Years from the end of the
first Exploration Phase (hereinafler referred to as the second Exploration Phasc).

Al the expiry of any Exploration Phase of the Exploration Period, provided that
the Contractor has completed the Minimum Work Programme for that
Exploration Phase, the Contractor shall have the option, excreisable by giving a
wrilten notice to the Government at least thirty (30) days prior to the expiry of the
relevant Phase, cither:

(a) to proceed to the next Exploration Phase on presentation of the requisite
guarantees as provided for in Article 29; or

(b) to relinquish the entirc Contract Arca except for any Discovery Area and
any Devclopment Arca and to conduct Development Operations and
Production Operations in relation to any Commercial Discovery in
accordance with the terms of this Contract, and the Contractor shall have
no further obligation in respect of the Minimum Work Programme under
Article 5 for any subsequent Exploration Phases of the Exploration Period.

If neither of the options provided for in paragraphs (a) and (b) hereof is exercised
by the Contractor, this Contract shall terminate at the end of the then current
Exploration Phase and the License shall be automatically cancelled. @

—
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3.5 If at the end of an Exploration Phase the Minimum Work Programme for that
phase is not completed, the time for completion of the said Minimum Work
Programme shall be extended for a period necessary to enable completion thereof
but not exceeding six (6) months, provided that the Contractor submits his request
by giving a written notice to the Government at least thirty (30) days prior to t.he\
expiry of the relevant Phase and can show technical or other good reasons for
non-completion of the Minimum Work Programme and the Management
Committee gives its consent to the said extension and provided further that the
period of such extension shall be subtracted from the next succeeding Exploration
Phase, if any. In case the Minimum Work Programme of any particular
Exploration Phase is completed before stipulated time as provided in the Article
3.2, the time so saved will be added to the next Exploration Phase, if so requested
by the Contractor giving a notice in writing to the Government thirty (30) days
prior to such early completion of the Phase and in that event the provision of the

Article 3.4 (a) shall apply immediately after such early completion of the Phase.

3.6 If, at the end of an Exploration Phase, execution of any Work Programme is in
progress and which is in addition to the Minimum Work Programme, such
Exploration Phase shalf be extended for a period not exceeding six (6) months to
enable completion thereof provided that the Minimum Work Programme for such
Phase has been completed and the Management Committee gives its consent to
the said extension as provided in the Article 3.5. In the event of an extension as
provided for herein, the notice referred to in Article 3.4 shall be given at least
thirty (30) days prior to the expiry of the relevant extension.

3.7 Where sufficient time is not available prior to the expiry of the Exploration Period
to complete an Appraisal Programme, at the request of the Contractor, the
Government shall extend the Exploration Period for such period, not exceeding
eighteen (18) months as may be mutually agreed between the Parties for the
Appraisal Programme to be carried out and for the Contractor and the
Management Committee, to comply with the provisions of Article 10 and Article
21.

3.8 1f no Commercial Discovery has been made in the Contract Area by the end of the
Exploration Period, the Contract shall terminate.

3.9 If this Contract is terminated in accordance with its terms, the License shall be
automatically cancelled.

3.10 If at the expiry of the Exploration Period a development plan for development of a
Commercial Discovery and an application for Lease is under consideration by the
Management Committee or Government, as the case may be, pursuant to Articles
10, 11 and 21 respectively, the License shall continue in force with respect to that
part of the Contract Area to which the application for the Lease relates, pending a
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decision on the proposed development plan and the application for the Lease, but
shall cease to be in force and effect with respect to the remainder of the Contract
Area.
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4.1

4.2

4.3

4.4

® 4.5

4.6

ARTICLE -4

RELINQUISHMENT

If at the end of the first Exploration Phase, the Contractor elects, pursuant to
Article 3.4, to continue Exploration Operations in the Contract Area in the second
Exploration Phase, the Contractor shall retain upto sixty per cent (60%) of the
original Contract Area, including any Development and Discovery Area in not
more than three (3) areas of simple geometrical shapes and relinquish the balance
of the Contract Area prior to the commencement of the second Exploration Phase.
Notwithstanding the provision of this Article 4.1, in the event of Development
Areas and Discovery Areas exceed sixty per cent ( 60%) of the original Contract
Area, the Contractor shall be entitled to retain to the extent of Development Areas
and Discovery Areas.

At the end of the second Exploration Phase, the Contractor shall retain .only
Development Areas and Discovery Areas.

If the Contractor exercises the option provided for in paragraph (b) of Article 3.4,
the Contractor shall, after any Discovery Areas or Development Areas have been
designated, relinquish alt of the Contract Area not included within the said
Discovery Areas or Development Areas.

As and when the Contract is terminated under the provisions of Article 3 or in
accordance with any other provisions of this Contract, the entire Contract Area
remaining with the Contractor shall be deemed to have been relinquished by the
Contractor as on the date on which the Contract is terminated.

Relinquishment of al! or part of the Contract Area or termination of the Contract
shall not be construed as absolving the Contractor of any liability undertaken or
incurred by the Contractor in respect of the Contract Area during the period
between the Effective Date and the date of such relinquishment or termination.

Subject to Article 14.9, the liability of the Contractor shall be limited to any
liability undertaken or incurred in respect of, refating to or connected with the
Contract, and/or any claim arising out of or in relation to the act of negligence,
misconduct, commission or omission in carrying out Petroleun Operations during
the period between the Effective Date and the date of relinquishment of the
Contract Area or termination or expiry of the Contract, as the case may be.

o K

154
-

17



5.1

52

521

ARTICLE 5

WORK PROGRAMME

The Contractor shall commence Peiroleum Operations not later than six (6)
months from the Effective Date.

In addition to the bid, Work Programme Commitment in first Exploration Phase\
specified below in Article 5.2.1 and 5.3, the Contractor Shall be required to
undertake and complete the 2D seismic API in grid size of Nil LKM x Nil
LKM covering the entire Contract Area (herein after referred to as “Mandatory
Work Programme™) during first exploration phase. In case due to any reason
intrinsic to the contract area, the Contractor is not able to cover any part of the
Contract Area by 2D seismic survey of grid size specified in this Anrticle, the
contractor shall submit proposal for substitution of the shortfall in the Mandatory
Work Programme to the Management Committee for approval. The Management
Committee shall consider and take a reasoned unanimously decision on the
proposal of the contractor in a timely manner. The Management Committee may
ask the contractor by giving a reasonable time, any relevant information / details /
data to enable it to take a decision on the proposal. The Management Committee
shall ensure that the substituted work programme shall be atleast equal to the
shortfall in the Mandatory Work Programme when evaluated in terms of efforts
and cxpenditure.  In case Management Committee is not able lo decide
unanimously, the matter may be referred for approval of the Government. In case
no proposal is received from the contractor for the substitution and fails to
complele Mandatory Work Programme the provision of Article 5.6 shall apply.

During the currency of the first Exploration Phase, as per Aricle 3.2, the
Contractor shall complete the following Work Programme:

(a) a seismic programme consisting of the acquisition, processing and
interpretation of 100 sq. kms. of 3D seismic data in relation to the
exploration objectives;

(b) Four (4) Exploration Wells shall be drilled to at least one of the following
depths :

i) One well 3300 (Three Thousand Three Hundred) metres

One well 3800 (Three Thousand Eight Hundred) metres

One well 4000 (Four Thousand ) metres and :

One well 4200 (Four Thousand Two Hundred) metres
i) to Basement; and
iii)  that point below which further driiling becomes impracticable due
to geological conditions encountered and drilling would be abandoned by
a reasonable prudent operator in the same or similar circumstances.
Abandonment of drilling under this provision by the Contractor would
require unanimous approval of the Management Committee.

WA



53

5.4

55

5.6

(<) 2D Reprocessing : 600 LKM,;
(d}  Muiti component 3D seismic survey : 16 sq. Km.

During the currency of the second Exploration Phase, as per Article 3.3, the
Contractor shall complete the following Work Programme:

(a)  One (1) Exploration Well shall be drilled to at least one of the followingy
depths:

(1) 3300 metres;

(i)  to Basement; and

(ili)  that point below which further drilling becomes impracticable due
to geological conditions encountered and drilling would be
abandoned by a reasonable prudent operator in the same or similar
circumstances. Abandonment of drilling under this provision by
the Contractor, would require unanimous approval of the
Management Committee.

The actual depth objective for each of the Wells shall be determined by the
Contractor in the light of the advice of the Management Committee before the
commencement of the drilling. Each Well which reaches the geological objective
for which the depth objective was determined shall be deemed to have been
drilled to the depth objective or to actual total depth, whichever is greater. The
Contractor shall ensure that all relevant subsurface, geological, geochemical and
geophysical information necessary for the attainment of the exploration objectives
in accordance with modern oilfield and petroleum industry practices is obtained
during exploratory drilling.

If the depth/geological objective of the Well is not achieved for any reason, a
substitute Well shall be drilled of the same specifications as stipulated in and
subject to Articles 5.2 & 5.3, as the case may be. '

Subject to Article 31, the Contractor undertakes to complete the Minimum Work
Programme in accordance with Articles 5.2, 5.2.1, 5.3 and 5.5, as the case may
be. In the event that the Contractor fails to fulfill the said Mandatory Work
Programme or Minimum Work Programme or both by the end of the relevant
Exploration Phase or early termination of the Contract by the Government for any
reason whatsoever, each Company constituting the Contractor shall pay to the
Government, within sixty (60) days following the end of the relevant Exploration
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3.7

5.8

5.9

5.10

5.11

HB

Phase or early termination of the Contract, as may be the case, its Participating
Interest share for an amount which, when evaluated in terms of the Mandatory
Work Progamme or Minimum Work Programme specified for the relevant Phase,
is equal to the amount which would be required to complete the said Mandatory
Work Progamme or Minimum Work Programme or both. For determination of
this amount, available relevant information including the Budget and modem
oilfield and petroleum industry practices may be taken into account and for
purposes of determining the cost of well not driiled, the following depth as
specified in the bid shall be used :-

Phase-1 Phase-11
1* Well 3300 m 3300 m
2™ well 3800 m
3™ Well 4000 m
4% well 4200 m -

If the Minimum Work Programme for the second Exploration Phase has been
completed carlier than eighteen months from the end of the Phase, the Contractor
shall meet with the Government to discuss the possibility of early relinquishment,
unless the Contractor undertakes further work with the approval of the
Management Commitice,

In the event that the Contractor has carried out work in excess of the Minimum
Work Programme in any Exploration Phase, the excess exploration work done
shall be set off against the Minimum Work Programme for the following
Exploration Phase.

As soon as possiblc after the Effective Date and thereafier within ninety (90) days
before commencement of each following Year, the Contractor shall submit to the
Management Committee the Work Programmes and the Budgels relating to
Petroleum Opecrations to be carried out during the relevant Year. Work
Programme and Budgets for the Exploration Period shall include work sufficient
to meet the relevant Mandatory Work Progarmme and Minimum Work
Programme with respect to each Exploration Phase specified in this Article 5.

The Contractor may propose modifications or revistons to the details of a
reviewed or an approved Work Programme and Budget, as the case may be, in the
light of the then cxisting circumstances and shall submit to the Management
Committee modifications or revisions to the Work Programme and Budget
referred to in Article 5.9.

Work Programmes and Budgets and any modifications or revisions thercto

relating to Exploration Operations shall be submitted to the Management
Commitiee for review and advice as provided in Article 6.5 and for approval as

T



provided in Article 6.6. Work Programmes and Budgets related to Development
Operations and Production Operations and any modifications or revisions thereto
shall be submitted to the Management Committeef for approval as provided in
Article 10 and Article 21.
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6.1

6.2

6.3

6.4

ARTICLE - 6

MANAGEMENT COMMITTEE

There shall be constituted a committee to be called the Management Commitiee
with functions as stated herein below.

Government shall nominate two {2) members representing Government in the
Management Committee, whereas each Company constituting the Contractor
shall nominate one (1) member each to represent Company in the Management
Committee provided that in case the Contractor constitutes only one Company,
that Company shall have two (2) members. The Parties shall nominate the
members to the Management Committee within thirty (30) days of the Effective
Date.

Each Party may nominate alternate members with full authority to act in the
absence and on behalf of the members nominated under Article 6.2 and may, at
any time, nominate another member or alternate member to replace any member
nominated earlier by notice (o other members of the Management Committee.

One representative of the Government shall be designated as the Chairman of the
Management Committee and the second representative of the Government shall
be designated as the Deputy Chairman. The member of the Operator, or the
member designated by the Operator where Operator has two (2) members in the
Management Committce shall be designated as the Secretary of the Committee.

Operator on behalf of the Contractor with the approval of Operating Committec,
if constituted under the Article 7.4, or in case of a single Party constituting the
Contractor, then that Party shall submit following matters Lo the Management
Committee for review and it shall have advisory functions:

(a) prior to the date of declaration of first Commercial Discovery, the annual
Work Programmes and Budgets in respect of Exploration Operations and
any revistons or modifications thereto :

(aa)  Afier the date of declaration of first Commercial Discovery, the annual
Work Programme and Budgets in respect of Exploration Operations
relating to Minimum Work Programme and any revisions and
modifications thereto;

(b)  annual work progress and costs incurred thereon;

(c) proposals for surrender or relinquishment of any part of the Contract Area
by the Contractor;

(d)  proposals for an Appraisal Programme or revisions or additions thereto
and the declaration of a Discovery as a Commercial Discovery;
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6.6

(e) any other matter required by the terms of this Contract to be submitted to
it for review or advice; and

H any other matter which the Contractor decides to submit for review or
advice including matters concerning inter-Party relationships.

The following matters shall be submitted by Operator on behalf of the Contractor
with the approval of Operating Committee, if constituted under the Article 7.4, or
in case of single Party constituting the Contractor, then by that Party to the
Management Committee for approval:

(a) except for items specified in 6.5 (a) and 6.5 (aa), Annual Work
Programme and Budgets in respect of Exploration Operations and any
modifications and revisions thereto;

(aa)  Annual Work Programme and Budgets in respect of Development
Operations and Production Operations and any modifications or revisions
thereto; '

(b)  proposals for the approval of development plans as may be required under

this Contract, or modifications or revisions to a Development Plan;

(c) determination of a Development Area;

(d)  appointment of auditors along with-scope of audit, approval and adoption
of audited report submitted under Article 25.4.3;

(e) collaboration with licensees or contractors of other areas;

(f claims or settlement of claims for or on behalf of or against the Contractor
in excess of limits fixed by the Management Committee from time to time,

(g) proposal about abandonment plan/Site Restoration as required to be
submitted under Article 14.10;

(h) any other matter required by the terms of this Contract to be submitted for
the approval of the Management Committee; :

(1) any other matter which the Contractor decides to submit to it; and

() any matter, which Government refers to the Management Committee for
its consideration and reasoned opinion.

Unless agreed otherwise by all the members of the Management Committee, the
Management Committee shall meet at least once every six (6) months during the
Exploration Period and thereafter at least once every three (3) months or more
frequently at the request of any member. The Secretary, with the approval of the
Chairman, shall convene each meeting by notifying the members twenty eight
(28) days prior to such a meeting (or a shorter period of notice if the members
unanimously so agree) of the time and place of such meeting and the purpose
thereof and shall include in such notice a provisional agenda for such meeting.
The Chairman shall be responsible for processing the final agenda for such
meeting and the agenda shall include all items of business requested by the
members to be included, provided such requests are received by the Secretary at
least ten (10) days prior to the date fixed for the meeting. The Secretary shall
forward the agenda to the members at least seven (7) Business Days prior to the
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6.8

6.9

6.10

6.11

date fixed for the meeting. Matters not included in the agenda may be taken up at
the meeting by any member with the unanimous consent of all the members
whether present or not present at the meeting.

The Chairman or the Deputy Chairman, as may be the case, shall preside over the
meetings of the Management Committee and, in their absence, any other member
representing Government and present shall preside over the meetings.

Secretary to the Management Committee shall be responsible, inter alia, for
preparation of the minutes of every meeting in the English language and provision
to every member of the Management Committee with two (2) copies of the
minutes approved by the Chairman within three (3) Business Days of the meeting,
Unless agreed otherwise by all the members of the Management Committee, the
minutes of a meeting shall be finalised by the Management Committec within
three (3) Business Days thercafter. Members shall notify the Chairman and the
other members of their approval of the minutes by putting their signatures on one
copy of the minutes and returning the same to the Chairman. Members may
suggest any modification to the minutes while returning the signed copy.
Members may also communicate with the Chairman through telex, cable, or
facsimile or any other effective mode of communication agreed by all the
mcmbers of the Management Committce. [f the Chairman or any other member
docs not agrec with the modification to the minutes suggested by any member, the
matter shall be brought to the attention of the other members and resubmitted to
the Management Committee at the next mecting and the minutes shall stand
approved as to all other matters. If a member fails to respond within the aforesaid
three (3) Business Day period, unless agreed otherwise by the Management
Committec as herein provided, the minutes shall be deemed to be approved by
such member.

Any member shall be entitled, if either he/she or his/her alternate is unable to
attend a meeting, to cast his vote by telex, cable, facsimile transmission or any
other effective mode of communication agrecd by all the members of the
Management Committee and received by the Chairman prior to the date on which
the vote is taken in the course of the mecting or by giving a prior written notice Lo
all other members, appoint a member, with histher prior consent, representing
another Party in the Management Committee as its proxy (o attend a meeting and
to exercise the appointing member’s right to vote at the meeting whether as
directed by the appointing member or otherwise. A member appointed as a proxy
and attending a meeting shall be present in two separate capacities and vote
accordingly. All such votes shall have the same effect as if that member had been
present and so voted at the meeting.

In case of urgency, where Operating Committee has made a recommendation
together with reasons to the Chairman requiring consideration of a matter by the
Management Committee without delay, Chairman, after being satisfied may
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6.12

6.13

'6.14

6.15

waive the requirements of notice period for the meeting and circulation of agenda
to such extent as would be consistent with the urgency and consideration of the
matter by the Management Committee. Alternatively, Chairman may approve
submission of notice and agenda to members by telex or facsimile transmission or
any other effective mode of communication agreed by all the members of the
Management Committee, receipt of which shall be confirmed by telephone by the
Chairman requiring the members to confirm their decision by these modes of
communication not later than three (3) Business Days from confirmation of
receipt of notice and agenda by the member. Any member failing to convey the
decision within the time limits of three (3) Business Days shall be deemed to have
voted in favour of the proposal. The result of any such vote shall be notified by
the Chairman to all the members.

The meetings of the Management Committee shall be held in India, unless
otherwise mutually agreed by the members of the Management Committee. All
expenses of the members of the Management Commiittee attending meetings shall
be borne by the respective Party and shall in no event be cost recoverable.

All matters requiring the approval of the Management Committee shall be
generally approved by a unantmous vote of the members of the Management
Committee present as well as the views of the members received by some other
mode of communication. In case, unanimity is not achieved in decision making
process within a reasonable period as may be required under the circumstances,
the decision of the Management Committee shall be approved by the majority
Participating Interest of seventy percent (70%) or more with Government
representative having a positive vote in favour of the decision.

There shall be a quorum of the Management Committee for holding a meeting
and making decisions with each Party to the Contract represented by at least one
of its nominated members in the Management Committee either present in person
or represented as per Article 6.10. If there 1s no quorum in a meeting, the meeting
shall stand postponed to the same day and time in the next week and if quorum is
not present or represented even in the next meeting and subject to a Government
member being present, the members present and represented will constitute the
quorum and take decisions and decisions taken by such quorum shall be final and
binding to all the absenting Parties or Parties not represented, notw1thstandmg the
provisions of Article 6.13. -

The Management Committee, if it considers necessary, may appoint legal,
financial or technical subcommittees comprised of such representatives as may be
agreed by the Management Committee to consider any matter requiring approval
or decision of the Management Committee. Such sub-committee expenses shall
form part of Contract Cost with relevant cost classification as decided by the
Management Committee pursuant to the Section 2 of the Accounting Procedure
and will be cost recoverable.
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6.16

In the event a Party to the Contract is not entitled to vote in the Operating
Committee meetings being in default under the Operating Agreement, and
Operator notifies Chairman of the default by the Party, then the issue of
exercising voting right by such defaulting Party in the Management Committee
meetings shall be discussed by the Management Committee. The Managemen}
Committee excluding the defaulting Party, after duly hearing the views of the
defaulting Party on the matter of their default under Operating Agreement, shall
take unanimous decision on exclusion or otherwise of the defaulting Party from
voting in the Management Commiltee meetings. For avoidance of any doubt, it is
clearly understood that unanimous decision by the Management Committee
referred to in this Article 6.16 excludes defaulting Party from such decision.
Accordingly, if the Management Committee decides to exclude the defaulting
Party from voting in the Management Committee, then the said Party shall not be
cntitled to vote in the meetings of the Management Committee under Contract. In
that event, notwithstanding the provisions of Article 6.13, decisions of the
Management Committee shall be made by vote of the members of the
Management Committee excluding the member appointed by the said Party in
default and any vote or purported vote by such member in the Management
Committec shall be ignored. The said Party in default shall be bound by all
decisions of the Management Committce. The non-defaulting Parties under the
Operating  Agrcement shall indemnify Government against any claims of
whatsoever nature which may arise due to exclusion of defaulting Party from
voting in the Management Committee.
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7.2

7.3

7.4

74.1

742

ARTICLE 7

OPERATORSHIP, JOINT OPERATING AGREEMENT AND
OPERATING COMMITTEE

OIL AND NATURAL GAS CORPORATION LTD shall be the Operator for the"
purpose of carrying out Petroleum Operations pursuant to this Contract during the
term of the Contract.

No change in the operatorship shall be effected without the consent of the
Government and such consent shall not be unreasonably withheld.  The
Government shall bear in mind the conditions related to bid evaluation criteria of
the award in considering such changes.

The functions required of the Contractor under this Contract shall be performed
by the Operator on behalf of all constituent(s) of the Contractor subject to, and in
accordance with, the terms and provisions of this Contract and generally accepted
modern oilfield and petroleum industry practices, provided, however, that this
provision shall not be construed as relieving the constituent(s) of the Contractor
from any of its obligations or liability under the Contract.

Within forty five (45) days of the Effective Date or such longer period as may be
agreed to by Government, the Companies constituting the Contractor shall execute
a Joint Operating Agreement. The said agreement shall be consistent with the
provisions of this Contract and shall provide for, among other things:

(a) the appointment, resignation, removal and responsibilities of the Operator;
(b)  the establishment of an Operating Committee comprising of an agreed
. number of representatives of the Companies chaired by a representative of
the Operator;
{c) functions of the said Operating Committee taking into account the
provisions of the Contract, procedures for decision making, frequency and
. place of meetings; and
(d) contribution to costs, default, sole risk, disposal of Petroleum and
assignment as between the Parties to the Joint Operating Agreement.

Operator shall provide to the Government a copy of the duly executed Joint
Operating Agreement within thirty (30) days of its execution date or such longer
period as may be agreed to by the Government.

In case a single Company constitutes the Contractor, the provisions of Article 7.4
and 7.4.1 shall not be applicable. However, in case of increase in the number of
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constituenis of the Contractor, the provisions of Article 7.4 and 7.4.1 shall apply
from the date of such increase in the number of the constituents.
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ARTICLE 8
® GENERAL RIGHTS AND OBLIGATIONS OF THE PARTIES
® \
8.1 Subject to the provisions of this Contract, the Contractor shall have the following

rights:

(a) subject to the provisions of Article 12, the exclusive rnight to carry out
Petroleum Operations to recover costs and expenses as provided in this
Contract. The right shall exclude exploitation of coal/lignite bed methane
(CBM) by the Contractor in the Contract Area;

(b)  the right to use, free of charge, such quantities of Petroleum produced as
are reasonably required for conducting Petroleum Operations in the
Contract Area in accordance with generally accepted modem oilfield and
petroleum industry practices; :

(¢) ~ the right to lay pipelines, build roads, construct bridges, ferres,
aerodromes, landing fields, radio telephones and related communication ..
and infrastructure facilities and exercise other ancillary rights as may be
reasonably necessary for the conduct of Petroleum Operations subject to
such approvals as may be required and the applicable laws in force from
time to time for the regulation and control thereof; '

(d)  the right to use all available technical data, seismic and well information,
maps, samples etc. of the Contract Area as on the Effective Date, free of
charge, subject to nominal copying/reproduction costs for further
Petroleum Operations. The Contractor shall submit the list of all data
required by them to Directorate General of Hydrocarbons (DGH) based on
the list of data provided in the information docket for the block pertaining

" to the Contract Area as soon as possible but not later than one hundred and
eighty (180) days from the execution of the Contract and the same, if

‘M, available and reproducible, shall be made available to the Contractor in the

- ' office of DGH within ninety (90) days from the submission of such request
for data by the Contractor, provided the Effective Date of the Contract has
commenced and the Contractor has furnished relevant guarantees under
Article 29 of the Contract.

(e) such other rights as are specified in this Contract.

8.2 The Government reserves the right to itself, or to grant to others the right, to

prospect for and mine minerals or substances other than Petroleum within the

Contract Area; provided, however, that if after the Effective Date, others are

issued rights, or the Government proceeds directly to prospect for and mine in the

Contract Area any minerals or substances other than Petroleum, the Contractor

shall use its best efforts to avoid obstruction to or interference with such

e operations within the Contract Area and the third parties and/or the Government,
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as the case may be, shall use best efforts to ensure that operations carried out do
not obstruct or unduly interfere with Petroleum Operations in the Contract Area.

The Contractor shall having due regard to modern oilfield and petroleum industry
practices :

()

(b)

()
(d)

(¢)

(H

(&)

(h)

\

except as otherwise expressly provided in this Contract, conduct all
Petroleum Operations at its sole risk, cost and expense and provide all
funds necessary for the conduct of Petroleum Operations including funds
for the purchase or lease of equipment, materials or supplies required for
Petroleum Operations as well as for making payments to employees,
agents and Subcontractors;

conduct all Petroleum Operations within the Contract Area diligently,
expeditiously, efficiently and in a safe and workmanlike manner pursuant
to the Work Programme formulated in accordance with Contract;

ensure provision of all information, data, samples etc. which may be
required to be fumnished under the applicable laws or under this Contract;
ensure that all equipment, materials, supplies, plant and installations used
by the Contractor, the Operator, and Subcontractors comply with generally
accepted standards and are of proper construction and kept in safe and
good working order; :

in the preparation and implementation of Work Programmces and in the
conduct of Petroleum Operations, follow modern oilfield and petroleum
industry practices with such degree of diligence and prudence reasonably
and ordinanly excrcised by experienced parties engaged in a similar
activity under similar circumstances and conditions;

the procedure for acquisition of goods and services, as of the Effective
Date, shall be as per the Appendix-F of this Contract. Bascd on economic
considerations and generally accepted practices in the international
petroleum industry with the objective of ensuring cost and operational
efficiency in the conduct of Petroleum Operations, the Appendix-F to this
Contract may be modified or changed with the prior approval of the
Management Committee when circumstances so justify;

afier the designation of a Development Area, pursuant to this Contract,
forthwith proceed to take all necessary action for prompt and orderly
development of the Development Arca and for the production of
Petroleum in accordance with the terms of this Contract;

appoint a technically competent and sufficiently expericnced
representative, and, in his absence, a suitably qualified replacement
therefor, who shall be resident in India and who shall have full authority to
take such steps as may be necessary to implement this Contract and whose
name(s) shall, on appointment within ninety (90) days after
commencement of the first Contract Year, be made known to the
Government;

Sr-;
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(@)

0
(k)

provide acceptable working conditions, living accommodation and access
to medical attention and nursing care for all personnel employed in
Petroleum Operations;

carry out such other obligations as are specified in this Contract, in
particular those specified in Article 14; and '

be always mindful of the rights and interests of India in the conduct of
Petroleum Operations.
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9.1

ARTICLE9

GOVERNMENT ASSISTANCE

A\

Upon application in the prescribed manner, and subject to compliance with
applicable laws and relevant procedures, the Government or its nominee will:

(a)

(b)

(c)

use their good offices to provide the right of ingress and egress from the
Contract Area and any facilities used in Petroleum Operations, wherever
located, and which may be within their control;

use their good offices, when necessary, to assist the Contraclor in
procurement or commissioning of facilities required for execution of
Work Programmes including necessary approvals, permits, consents,
authorisations, visas, work permits, Licenses including Licenses and
Leases, rights of way, easement, surface rights and security protection at
the Contractor’s cost, required pursuant to this Contract and which may
be available from resources within its control; and

in the event that onshore facilitics are required outside the Contract Arca
for Petrolcum Operations including, but not limited to, storage, loading
and processing facilitics, pipelines and offices, use their good offices in
assisting the Contractor to obtain from the authorities of the state in which
such facilities arc required, such licenses, pcrmits, -authorizations,
consents, sccurity protection at the Contractor’s cost, surface rights and
cascments as are required for the construction and opcration of the said
facilitics by the Contractor.
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10.1

1 10.2

‘0.3

104 .

ARTICLE 10

DISCOVERY, DEVELOPMENT AND PRODUCTION

If and when a Discovery is made within the Contract Area, the Contractor shall:

(a) forthwith inform the Management Committee and Government of the
Discovery;

(b) promptly thereafter, but in no event later than a period of thirty (30) days
from the date of the Discovery, furnish to the Management Committee and
Govemment particulars, in writing, of the Discovery; and

(9] promptly run tests within 90 days from the date under Article 10.1 (a) to
determine whether the Discovery is of potential commercial interest and,
within a period of sixty (60) days after completion of such tests, submit a
report to the Management Committee containing data obtained from such
tests and its analysis and interpretation thereof, together with a written
notification of whether, in the Contractor's opinion, such Discovery is of
potential commercial interest and merits appraisal. '

If the Contractor determines to conduct a dnll stem or production test, in open
hole or through perforated casing, with regard to any Exploration Well, it shall
notify the Government of the time of such test at least forty eight (48) hours prior
to the proposed test, and the Government shall have the right to have a
representative present duning such test.

If, pursuant to Article 10.1 (c), the Contractor notifies the Management
Committee that the Discovery is of potential commercial interest, the Contractor
shall prepare and submit to the Management Committee within one hundred and
twenty (120) days of such notification, a proposed Appraisal Programme with a
Work Programme and Budget to carry out an adequate and effective appraisal of
such Discovery designed to achieve both the following objectives: (i) determine
without delay, and, in any event, within the period specified in Article 10.5,
whether such Discovery is a Commercial Discovery and (ii) determine, with
reasonable precision, the boundaries of the area to be delineated as the
Development Area.

The proposed Appraisal Programme shall be reviewed by the Management
Committee within thirty (30) days after submission thereof pursuant to Article
10.3. The said Appraisal Programme, together with the Work Programme and
Budget submitted by the Contractor, which may be revised or modified or
amended by the Contractor in light of the Management Committee review, shall
be adopted as the Appraisal Programme and the Contractor shall promptly
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10.5

10.6

10.7

commence implementation thereof; and the annual Budget for the Exploration
Period, adopted pursuant to Anticle 5, shall be revised accordingly.

The Contractor shall in respect of a Discovery of Crude Oil advise the
Management Commiitee by notice in writing within a period of eighteen (18)
months from the date on which the notice provided for in Article 10.1 (c) was
delivered, whether such Discovery should be declared a Commercial Discovery or
not. Such notice shall be accompanied by a report on the Discovery setting forth
all relevant technical and economic data including estimated recoverable reserves,
sustainable production levels, estimated development and production
expenditures, prevailing and forecasted prices, and other pertinent technical and
economic factors according to modem oilfield and petroleum industry practices as
well as all evaluations, interpretations and analyses of such data and feasibility
studies relating to the Discovery prepared by or for the Contractor, with respect
to the Discovery and any other relevant information. If the Contractor is of the
opinion that Crude Qil has been discovered in commercial quantities, it shall
submit the proposal to the Management Committee for review that the Discovery
be declared a Commercial Discovery. In the case of a Discovery of Gas, the
provisions of Article 21 shall apply. )

The Management Commiltee shall, within forty (40) days of the date of the notice
referred to in Article 10.5, review the proposal of the Contractor and request any
other additional information it may rcasonably requirc so as to complete the
review of the proposal made by the Contractor. The Contractor shall furnish the
additional information within thirty (30) days from the date of the request. The
review by the Management Committee shall be made and conveyed to the
Contractor within the later of (a) ninety (90) days from the date of notice referred
to in Article 10.5 or (b) forty (40) days of receipt of such other information as
may be required under this Article.

If the Contractor declares the Discovery a Commercial Discovery after taking into
account the advice of the Management Committee as referred in the Article 10.6,
within two hundred (200) days of the declaration of the Discovery as a
Commercial Discovery, the Contractor shall submit to the Management
Committee a comprehensive development plan of the Commercial Discovery
which shall:

(a) relate to the Discovery Area and contain a Reservoir or part thereof and
the boundarics of the proposed Development Area;

(b) be designed to ensure the most efficient, beneficial and timely use of the
Petroleum resources discovered; and )

(c) be prepared in accordance with sound engineering, economic, safety and
environmental principles recognised in the generally accepted modern
oilfield and petroleum industry practices.



10.8

Such plan shall contain detailed proposals by the Contractor for the construction,
establishment and operation of all facilities and services for and incidental to the
recovery, storage and transportation of the Petroleum from the proposed
Development Area to the Delivery Point together with all data and supportin%
information including but not limited to:

(1) description of the nature and characteristic of the Reservoir, data,
statistics, interpretations and conclusions on all aspects of the geology,
Reservoir evaluation, Petroleum engineering factors, Reservoir models,
estimates of reserve in place, possible production magnitude, nature and
ratio of Petroleum fluids and analysis of producible Petroleum;

(1)  outlines of the development project and/or alternative development
projects, if any, describing the production facilities to be installed and the
number of Wells to be drilled under such development project and/or
alternative development projects, if any;

(iif)  estimate of the rate of production to be established and projection of the
possible sustained rate of production in accordance with modem oilfield
and petroleum industry practices under such development project and/or
alternative development projects, if any, which will ensure that the area
does not suffer an excessive rate of decline of production or an excessive
loss of Reservoir pressure;

(iv)  estimates of Development Costs and Production Costs under such
development project and/or alternative development projects, if any;

(v)  Contractor's recommendations as to the particular project that it would

: prefer;

(vi)  Work Programme and Budget for development proposals relating to the
proposed Development Area;

(vii) anticipated adverse impact on the environment and measures to be taken

~ for prevention or minimisation thereof and for general protection of the
environment in conduct of operations;

(viii) measures to be taken for the health and safety of persons employed in
Petroleum Operations;

(ix)  the information required in Article 21.

(x) Schedule of implementation and targets

A proposed development plan submitted by the Contractor pursuant to Article
10.7 may be approved by the Management Committee within one hundred and ten
(110) days of submission thereof or eighty (80) days of receipt of any additional
information requested by the Management Committee. In case the Management
Committee requires any reasonable additional information, the same shall be
requested by it within eighty (80) days from the submission of the development
plan. The Contractor shall provide such additional information within thirty (30)
days from the request by the Management Committee. If, within a period of one
hundred and ten (110) days after submission of a proposed development plan or
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10.9

10.10

10.1)

10.12

10.13

eighty (80) days from the receipt of any additional information, where asked by
the Management Committee, the Management Committee fails to convey a
decision to the Contractor, the Contractor shall have option to submit the proposal
to the Government. Also, where, the Management Committee rejects the
development plan of the Contractor, the Contractor can submit the development
plan for the approval of the Govemnment. The Government shall respond on the
proposed development plan submitted by the Contractor within one hundred and
ten (110) days. In case Government refuses to approve the proposed development
plan, it shall convey the reasons for such refusal and the Contractor shall be given
opportunity to make appropriate modifications to meet concemns of Government
and the provisions of the foregoing Article and re-submit the plan within ninety
(90) days from the datc of receipt of refusal from the Government.

A Development Plan approved by the Management Committee or Govemment, as
may be the case, from time to time shall commit the Contractor to the obligations
stipulated in Articles 10.10 to 10.12.

Work Programmes and Budgets for Development and Production Operations shall
be submitied to the Management Committee as soon as possible afler the approval
of a Development Plan under Anticle 10.8 and thereafter not later than 31st
December each Year in respect of the Year immediately following,

The Management Committce, when considering any Work Programme and
Budgct, may require the Contractor to prepare an estimate of potential production
to be achieved through the implementation of the said Work Programme and
Budget for each of the three (3) Years following the Year to which the Work
Programme and Budget relate. If major changes in yearly cstimates of potential
production are required, thesc shall be based on evidence necessitating such
changes.

Not later than the fificenth (15™) of January cach Year, in respect of the Year
immediately following commencement of Commercial Production, the Contractor
shall determine the "Programme Quantity” with the approval of the Management
Committee. The Programme Quantity for any Year shall be the maximum
guantity of Petroleum based on Contractor's cstimates, as approved by the
Management Committee, which can be produced from a Development Arca
consistent with modem oilficld and petroleum industry practices and minimising
unit production cost, taking into account the capacity of the producing Wells,
gathering lincs, scparators, storage capacity and other production facilities
available for use during the relevant Year, as well as the transportation facilities
up to the Delivery Point.

Proposed revisions to the details of a Development Plan or an annual Work
Programme or Budget in respect of Development and Production Operations
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10.14

shall, for good cause and if the circumstances so justify, be submitted for approval
to the Management Committee.

In the event the area encompassing the Commercial Discovery extends beyond the
Development Area designated in the Development Plan, either within the original
Contract Area but subsequently relinquished or, outside the original Contract Area\,
the Management Committee may make recommendations to the Govermnment
concerning enlargemernit of the Development Area, provided the same was not
awarded to any other company by the Government or is not held by any other party
or not on offer by the Government and no application for a License or Lease is
pending with the Government. However, in case the area is held by any other party
or on offer by the Government or application for License or Lease is pending with
the Government, the Management Committee shall notify the same to the
Govemment for further action on the matter. Government may consider such
request for extension at its sole discretion and on terms and conditions, which it
may consider fit.
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1.1

11.2

11.3

11.4

11.5

ARTICLE 11

PETROLEUM EXPLORATION LICENSE AND MINING LEASE

The Contractor shall submit an application for grant of License in respect of the
Contract Area, as early as possible, but not later than fifteen (15) Business Days
from the date of execution of this Contract.

On submission of a development plan of a Commercial Discovery pursuant to
Article 10.7, the Contractor shall submit an application for a Lease in respect of
the proposed Development Area to the relevant State Government(s).

Where a part of a Reservoir in respect of which a Commercial Discovery has been
declared extends beyond the Contract Area, subject to Article 10.14 such area
may be included in the proposed Development Area, in relation Lo which
application for a Lease is made, on terms and conditions as decided by the Central
Govermnment; provided that such area is:

(a) not subject to a license or lease granted to any other person;

(b)  not the subject of negotiations/bidding or contract awarded for a license or
lease; and

(c) available for licensing (i.e. is not an area over which Petroleum Operations
are cxcluded).

Where a Development Plan has been approved pursuant to Article 10 and the
Contractor has complicd with the terms and conditions of the License and this
Contract and is not in breach of any of the terms thercof, or the provisions of any
law and subject to normal Government clearances/approvals being obtained by
the Contractor as applicable before grant/issue of the Lease, the Central
Government will assist the Contractor in obtaining the Lease from the relevant
State Government(s) over the Development Area as agreed, subject to Article
11.5 to enable the Contractor to carry out Petroleum Operations in the
Development Area in accordance with the Development Plan.

The Lease shall be granted for an initial period of twenty (20) years from the date
of grant thereof subject to:

(a) cancellation in accordance with its terms or for termination of this
Contract in accordance with its terms;

(b)  extension by mutual agreement between the Parties for five (5) years or
such period as may be agreed afier taking into account the balance
recoverable reserve and balance economic life of the Field/Development
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Area from the expiry of the initial period provided that in the event of a
Commercial production of Non Associated Natural Gas the extension may
be for a period of ten (10) years or such period as may be mutually agreed
between the Parties after taking into account the balance recoverable
reserves and balance economic life of the Field/Development Area from
the date of expiry of the initial term; and ‘ \
the terms of this Contract and other terms and conditions as set forth in
such Lease be consistent with this Contract and the relevant legislation.
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12.1

12.2

12.3

M

ARTICLE 12

UNIT DEVELOPMENT

\

If a Reservoir in a Discovery Area is situated partly within the Contract Area and
partly in an area in India over which other parties have a contract to conduct
petroleum operations and both parts of the Reservoir can be more efficiently
developed together on a commercial basis, on receiving information in writing
from any party to these contracts or any information on this from any bonafide
source, the Government may, for securing the more effective recovery of
Petroleum from such Reservoir, by notice in wrting to the Contractor, require that
the Contractor:

(a) collaborate and agree with such other parties on the joint development of
the Reservoir ;

(b)  submit such agreement between the Contractor and such other parties to
the Government for approval within one hundred and eighty (180) days;
and

(c) preparc a plan for such joint development of the said Reservoir, within
one hundred and eighty (180) days of the approval of the agreement
referred to in (b) above.

If no plan is submiited within the period specified in Article 12.1 (¢) or such
longer period as the Government and the Contractor and the other partices referred
o in Article 12.1 may agree, or, if such plan as submitted is not acceptable to the
Government and the Partics cannot agree on amendments to the proposed joint
development plan, the Government may cause 1o be prepared, at the expense of
the Contractor and such other parties a plan for such joint development consistent
with generally accepted modern oilfield and petroleum industry practices which
shall take into consideration any plans and presentations made by the Contractor
and the aforementioned other parties.

If the parties arc unable to agree on the proposed plan for joint development, the
Government may call for a joint development. plan from an independent agency,
which agency, may make such a proposal afier taking into account the position of
the parties in this regard. Such a development plan, if approved by Govemment,
shall be binding on the parties, notwithstanding their disagreement with the plan.
However, the Contractor may in case of any disagreement on the issue of joint
development or the proposed joint development plan, prepared in accordance with
Article 12.2 or within forty five (45) Business Days of the plan approval as
aforesaid in this Article, notify the Government that it elects to surrender its rights
in the Reservoir/Discovery in lieu of participation in a joint development.
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12.4 -

12.5

If a proposed joint development plan is agreed and adopted by the parties, or
adopted following determination by the Government, the plan as finally adopted
shall be the approved joint development plan and the Contractor shall comply
with the terms of the said development plan as if the Commercial Discovery is
established. .
The provisions of Articles 12.1, 12.2 and Article 12.3 shall apply mutatis
mutandis to a Discovery of a Reservoir located partly within the Contract Area,
which, although not equivalent to a Commercial Discovery if developed alone,
would be a Commercial Discovery if developed together with that part of the
Reservoir which extends outside the Contract Area to the areas subject to contract
for petroleum operations by other parties.

g ¥

41



13.1

132

13.3

13.4

13.5

13.6

ARTICLE 13

MEASUREMENT OF PETROLEUM

Petroleum used for internal consumption for Petroleum Operations, flared, saved
and sold from the Contract Area shall be measured by methods and appliances
generally accepted and customanly used in modem oilfield and petroleum
industry practices and approved by the Management Committee and the
Government.

The Government may, at all reasonable times, inspect and test the appliances used
for measuring the volume and determining the quality of Petroleum, provided that
any such inspection or testing shall be carried out in such a manner so as not to
unduly interfere with Petroleum Operations.

Before commencement of production from the Contract Area, the Partics shall
mutually agree on:

(a) methods to be employed for measurement of volumes of Petroleum
production;

(b) the point or points at which Petroleum shall be measured and the
respective shares allocated to the Parties in accordance with the terms of
this Contract,

(c) the frequency of inspections and testing of measurement appliances and
relevant procedures relating thereto; and

(d) the consequences of a determination of an error in measurement.

The Contractor shall undertake to measure the volume and quality of the
Petrolcum Produced and Saved from the Contract Area at thc agreed
measurement point consistent with generally accepted modern oilfield and
petroleum industry practices with the frequency and according to procedures
agreed pursuant to Article 13.3. The Contractor shall not make any alteration in
the agreed method or procedures for mceasurement or to any of the approved
appliances used for that purpose without the written consent of the Management
Committee and the Government.

The Contractor shall give the Government timely notice of its intention to conduct
measuring operations or any agreed alteration for such operations and the
Government shall have the night to be present at and supervise, either directly or
through authorised representatives, such operations.

The Contractor shall keep all the records of analysis and measurement of
hydrocarbons calibrations and proving of measurement system and make
available to Government or its authorized agency such records on request.
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14.1

‘142

14.3

ARTICLE 14

PROTECTION OF THE ENVIRONMENT

\

The Government and the Contractor recognise that Petroleum Operations will
cause some impact on the environment in the Contract Area. Accordingly, in
performance of the Contract, the Contractor shall conduct its Petroleum
Operations with due regard to concerns with respect to protection of the
environment and conservation of natural resources and shall in particular;

{(a) employ modern oilfield and petroleum industry practices and standards
including advanced techniques, practices and methods of operation for the
prevention of Environmental Damage in conducting its Petroleum
Operations;

(b) take necessary and adequate steps to:

(1) prevent Environmental Damage and, where some adverse impact
on the environment is unavoidable, to minimise such damage and
the consequential effects thereof on property and people;

(it)  ensure adequate compensation for injury to persons or damage to
property caused by the effect of Petroleum Operations; and

(c) comply with the requirements of applicable laws and the reasonable
requirements of the Government from time to time.

If the Contractor fails to comply with the provisions of paragraph (b)(i) of Article
14.1 or contravenes any relevant law, and such failure or contravention results in
any Environmental Damage, the Contractor shall forthwith take all necessary and
reasonable measures to remedy the failure and the effects thereof.

If the Government in accordance with the laws has good reason to believe that
any works or instaliations erected by the Contractor or any operations conducted
by the Contractor are endangering or may endanger persons or any property of
any person, or are causing or may cause pollution, or are harming or may harm
fauna or flora or the environment to a degree which the Government deems
unacceptable, the Government may require the Contractor to take remedial
measures within such reasonable period as may be determined by the Government
and to repair any such damage. If the Govemment deems it necessary, it may also
require the Contractor to discontinue Petroleum Operations in whole or in part
until the Contractor has taken such remedial measures or has repaired any damage
caused.
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14.4

14.5

14.5.1

14.5.2

14.5.3

The measures and methods to be used by the Contractor for the purpose of
complying with the terms of paragraph (b)(i) of Article 14.1 shall be determined
in timely consultation with the Government upon the commencement of
Petroleum Operations or whenever there is a significant change in the scope or
method of conducting Petroleum Operations and shall take into account the
international standards applicable in similar circumstances and the relevant
environmental impact study carried out in accordance with Article 14.5 below.
The Contractor shall notify the Government, in writing, of the measures and
methods finally determined by the Contractor and shall cause such measures and

methods to be reviewed from time to time in the light of prevailing circumstances.

The Contractor shall causc a person or persons with special knowledge on
environmental matters, to carry out two environmental impact studies in order:

(a) to determine at the time of the studies the prevailing situation relating to
the environment, human beings and local communiti¢s, the flora and fauna
in the Contract Area and in the adjoining or neighbouring areas; and

(b) to establish the likely effect on the environment, human beings and local
communitics, the flora and fauna in the Contract Area and in the adjoining
or neighbouning areas in consequence of the relevant phase of Petroleum
Operations to be conducted under this Contract, and to submit, for
considcration by the Parties, methods and mcasures contemplated in
Article 14.4 for minimising Environmental Damage and carrying out Site
Restoration activitics.

The first of the aforementioned studies shall be carried out in two parts, namely, a
preliminary part which must be concluded before commencement of any field
work relating to a scismographic or other survey, and a final part relating to
drilling in the Exploration Period. The part of the study rclating to dnlling
operations 1n the Exploration Period shall be approved by Govermment before the
commencement of such drilling operations, it being understood that such approval
shall not be unreasonably withheld.

The sccond of the aforementioned studies shall be completed before
commencement of Development Operations and shall be submitted by the
Contractor as part of the Development Plan, with specific approval of
Govermment being obtained before commencement of Development Operations, it
being understood that such approval shall not be unrcasonably withheld.

The studies mentioned in  Article 14.5 above shall contain proposed
environmental guidelines to be followed in order to minimize Environmental
Damage and shall include, but not be limited to, the following, to the extent
appropriate to the respective study taking into account the phase of operations to
which the study relates :
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14.5

14.6

4

(a) proposed access cutting;

(b) clearing and timber salvage;

{(c) wildlife and habitat protection;
(d) fuel storage and handling;

(e) use of explosives;

H camps and staging;

(g)  lquid and solid waste disposal;
(h)  cultural and archaeological sites;
(1) selection of drilling sites;

)] terrain stabilization;
(k)  protection of freshwater honzons;
()] blowout prevention plan;

(m) flaring during completion and testing of Gas and Oil Wells;
(n) abandonment of Wells;

(o)  rig dismantling and site completion;

(p)  reclamation for abandonment;.-

(@ noise control;

() debris disposal; and )

(s) protection of natural drainage and water flow.

Subject to the provision of all applicable laws and notifications on protection of
environment, any new project or expansion or modernization projects for
petroleum operations for which a proposal is submitted by the Contractor, the
Govermnment shall complete the assessment of the project within a period of ninety
(90) days from the receipt of the requisite documents and data from the project
authorities and completion of public hearing. The decision of the Government on
the proposal of the Contractor for environmental clearance shall be conveyed
within thirty (30) days thereafter. However, wherever forest land is involved; the
contractor / user agency shall have to obtain approval of the Central Government
through the State Government concerned, under the Forest (Conservation) Act,
1980. The decision of the Central Government on such proposal of the contractor
/ user agency shall be taken within sixty (60) days from the date of receipt of
proposal of the contractor / user agency from the State Government. The State
Government is required to convey its recommendations on the proposal complete
in all respects to the Central Government or otherwise within 90 days from the
date of receipt of the same from the applicant.

The Contractor shall ensure that:
(a) Petroleum Operations are conducted in an environmentally acceptable and

safe manner consistent with modem oilfield and petroleum industry
practices and that such Petroleumn Operations are properly monitored;

(b)  the pertinent completed environmental impact studies are made available

to its employees and to its contractors and Subcontractors to develop
adequate and proper awareness of the measures and methods of
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14.7

14.7.1

14.7.2

14.8

14.9

environmental protection to be used in carrying out the Petroleum
Operations; and

(c) the contracts entered into between the Contractor and its contractors and
Subcontractors relating to its Petroleum Operations shall include the
provisions stipulated herein and any established measures and methods for
the implementation of the Contractor's obligations in relation to thé
environment under this Contract.

The Contractor shall, prior to conducting any dniling activities, prepare and
submit for review by the Government contingency plans for dealing with Oil
spills, fires, accidents and emergencies, designed to achieve rapid and effective
emergency response. The plans referred to above shall be discussed with the
Government and concemns expressed shall be taken into account.

In the event of an emergency, accident, Qil spill or fire arising from Petroleum
Operations affecting the environment, the Contractor shall forthwith notify the
Government and shall promptly implement the relevant contingency plan and
perform such Site Restoration as may be necessary in accordance with modern
oilfield and petroleum industry practices.

In the event of any other emergency or accident arising from the Petroleum
Opcrations affecting the environment, the Contractor shall take such action as
may be prudent and necessary in accordance with modern oilficld and petroleum
industry practices in such circumstances.

In the event that the Contractor fails to comply with any of the terms contained in
Article 14.7 within a period specified by the Government, the Government, after
giving the Contractor reasonable notice in the circumstances, may take any action
which may bc necessary to cnsure compliance with such terms and to recover
from the Contraclor, immediately afier having taken such action, all costs and
expenditures incurred in connection with such action together with such interest
as may be determined in accordance with Section 1.7 of Appendix C of this
Contract.

On expiry or termination of this Contract or relinquishment of part of the Contract
Area, the Contractor shall:

(a) subject to Anrticle 27, remove all equipment and installations from the
relinquished arca or former Contract Arca in a manner agreed with the
Government pursuant to an abandonment plan; and

(b) perform all necessary Site Restoration in accordance with modemn oilfield
and petroleum industry practices and take all other action necessary to
prevent hazards to human life or to the property of others or the
environment.
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14.10

14.11

14.12

14.13

14.14

The Contractor shall prepare a proposal for the restoration of site including
abandonment plan and requirement of funds for this and the annual contribution.
This will be submitted along with the annual Budget for the consideration and
approval of the Management Committee. The annual contribution shall be
deposited by the Contractor in the Site Restoration fund which will be established,
in accordance with the scheme notified by the Government. For this purpose, the
annual contribution to Scheme shall be calculated based on unit of production
method i.e. Reserve to Production Ratio.

Subject to Section 3.2 of Accounting Procedure, any Site Restoration fund
scheme formulated by Government and subject to provisions of this Contract, any
and all costs incurred by the Contractor pursuant to this Article shall be cost
recoverable including but not limited to sinking funds established for
abandonment and restoration of the Contract Area.

In this Article, a reference to Government includes the State Government.

Where the Contract Area is partly located in areas forming part of certain national
parks, sanctuaries, mangroves, wetlands of national importance, biosphere
reserves and other biologically sensitive areas passage through these areas shall
generally not be permitted. However, if there 1s no passage, other than through
these areas to reach a particular point beyond these areas, permission of the
appropnate authonties shall be obtained.

The obligations and liability of the Contractor for the environment hereunder shall
be limited to damage to the environment which:

{a) occurs after the Effective Date; and
(b)  resuits from an act or omission of the Contractor.
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15.1

15.2

15.3

15.4

15.5

15.6

15.7

15.8

ARTICLE 15

RECOVERY OF COST PETROLEUM

\

The Contractor shall be entitled to recover Contract Costs out of a percentage of
the total value of Petroleum Produced and Saved from the Contract Area in the
Year in accordance with the provisions of this Article.

Exploration Costs incurred by the Contractor in the Contract Area upto the date of
first Commercial Production shall be aggregated, and the Contractor shall be
entitled to recover the aggregate of such Exploration Costs out of the Cost
Petroleum at the rate of onec hundred percent (100%) per annum of such
Exploration Costs beginning from the date of such Commercial Production.

The Contractér shall be entitled to recover out of the Cost Petroleum from the
Contract Area the Exploration Costs which it has incurred in any Year after the
date of Commercial Production at the rate of onc hundred percent (100%) per
annum of such Exploration Costs beginning from the date such Exploration Costs
are incurred.

Devcelopment Costs incurred by the Contractor in the Contract Area upto the date
of first Commercial Production shall be aggregated, and the Contractor shall be
entitled to recover out of the Cost Petroleum the aggregate of such Development
Costs at the rate of one hundred percent (100%) per annum of such Development
Costs beginning from the date of such Commercial Production.

The Contractor shall be entitled to recover out of the Cost Petroleum from the
Contract Arca the Development Costs which it has incurred after the date of first
Commercial Production at the rate of one hundred percent (100%) per annum of
such Development Costs beginning from the date such Devclopment Costs are
incurred.

The Contractor shall be entitled to recover in full during any Year the Production
Costs incurred in that Year out of the Cost Petroleum.

The Contractor shall be entitled to recover in full during any Year the royalty
payments to the Government/State Government(s) in that Year out of the Cost
Petroleum.

If during any Year the Cost Petroleum is not sufficient to enable the Contractor to
recover in full the Contract Costs due for recovery in that Year in accordance
with the provisions of Articles 15.1 to 15.7 then, subject to the provisions of
Article 15.12;
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(a) recovery shall first be made of royalty payments; and

(b) recovery shall next be made of the Production Costs; and
(c) recovery shall next be made of the Exploration Costs; and
(d) recovery shall then be made of the Development Costs.

® 000

The unrecovered portions of Contract Costs shall be carried forward to the
following Year and the Contractor shall be entitled to recover such Contract Costs
in such Year or the subsequent Years as if such Contract Costs were due for
recovery in that Year, or the succeeding Years, until the unrecovered Contract.
Costs have been fully recovered out of Cost Petroleum from the Contract Area.

15.9 The maximum amount of Cost Petroleum to which the Contractor shall be
' entitled, in accordance with the provisions of this Article, shall be thirty percent
(30%) of the total value of the Petroleum Produced and Saved from the Contract

Area.

Qﬁ“} 15.10 For the purposes of this Article, as well as Article 16, costs, expenditure, sales and

income shall be converted into production unit equivalents, and vice versa viz
both in physical and monetary terms, using the relevant prices established

® pursuant to Article 19 for Crude Oil and Article 21 for Natural Gas. The costs,
expenditure, sales and income for the purpose of this Article, as well as Article
16, will be on accrual basis as per generally accepted accounting practices.

15.11 Pending completion of the calculations required to establish definitively the
® Contractor's entitlement to Cost Petroleum from the Contract Area in any Year,
the Contractor shall take delivery, provisionally, of volumes of Crude Oil or
Natural Gas representing its estimated Cost Petroleum entitlement calculated with
reference to estimated production quantities, costs and prices as established by the
Contractor and approved by the Management Committee. Such provisional
determination of Cost Petroleum shall be made every Quarter on an accumulative
basis. Within ninety (90) days of the end of each Year, a final calculation of the
Contractor's entitlement to Cost Petroleum, based on actual production quantities,
costs and prices for the entire Year as reflected in audited accounts under Article
25.4.3, shall be undertaken and any necessary adjustments to the Cost Petroleum
entitlement shall be agreed upon between the Government and the Contractor
within thirty (30) days and made within thirty (30) days thereafter.

15.12 Where more than one Party constitutes the Contractor, the percentage of the total
Cost Petroleum from the Contract Area which shall be available to each such
Party in any Year for recovery of its share of Contract Costs shall be determined
on the basis of the respective Participating Interest of each such Party. '

- 15.13 The Contractor acknowledges that the cost estimates for Minimum Work
Programme are the realistic estimate of expenditure. For the purposes of allowing
cost recovery under Article 15 herein read with Section 3 of the Accounting
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Procedure, the cost estimates given by the Contractor in the bid documents
towards the Mimmum Work Programme in both the Exploration Phases shall be
taken as Bench Mark. Any matenal difference over the Bench Mark shall not be
allowed for cost recovery unless the Government on the recommendation of the
Management Committee agrees that the difference is due to change in
circumstances after the Contract comes into effect. For the above purposes, an
itemized break-up of the cdst estimates given by the Contractor in the bid
documents is placed at Appendix-H to this Contract.
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ARTICLE 16

PRODUCTION SHARING OF PETROLEUM

16.1 The Parties to this Contract shall share in the Profit Petroleum in each Year in
accordance with the provisions of this Article. A Party's share of Profit Petroleum
in any Year, shall be calculated on the basis of the Investment Multiple actually
achieved by the Contractor at the end of the preceding Year for the Contract Area
as provided in Appendix-D.

16.2.1 When the Investment Multiple of the Contractor at the end of any Year is less

than or equal to one and one half (1.500), the Government shall be entitled to take

. and receive seventy eight percent (78%) and the Contractor shall be entitled to

( take and receive twenty two percent (22%) of the total Profit Petroleum from the
' Contract Area with effect from the start of the succeeding Year.

® 16.2.2 When the Investment Multiple of the Contractor at the end of any Year is equal to
or more than three and one half (3.500), the Government shall be entitled to take
and receive eighty two percent (82%) and the Contractor shall be entitled to take
and receive eighteen percent (18%) of the total Profit Petroleum from the Contract
Area with effect from the start of the succeeding Year.

16.2.3 When the Investment Multiple of the Contractor at the end of any Year is more
than one and one half (1.500) but is less than three and one half (3.500), the
Government shall be entitled to take and receive Z%, and the Contractor shall be
entitled to take and receive (100-Z)% of the total Profit Petroleum from the
Contract Area with effect from the start of the succeeding Year. The Govemment
share Z% shall be calculated by interpolation as under :

Z=a+[(b—a)* (X-1.5)2]

Where
‘a’ denotes Government share under Article 16.2.1;
‘b’ denotes Government share under Article 16.2.2;

) “X’ denotes Investment Multiple of Contractor at the end of preceding year,
rounded off to three decimal places.

16.3 Any balance left to the credit of the Parties in any Site Restoration account,
opened pursuant to the provision of Article 14.10, after Site Restoration has been
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16.4.1

16.4.2

1643

16.5

camed out by the Contractor in accordance with the provisions of this Contract
and the laws in this regard, shall be shared between the Government and the
Contractor as per the Investment Multiple reached at the time of ceasing of
production from the Contract Area.

The Govemnment shall have the option to take its entitiement to Profit Petroleum
other than “ANG” or “NANG?” either in cash or in kind in any Year. In case of
“ANG” or “NANG?", as the case may be, the Government shall have the option to
take its entitlement to Profit Petroleum in cash or in kind and such option shall be
exercised at interval of every five (5) Years from the commencement of first
Commercial Production from the Contract Area.

In accordance with the Article 16.4.1, The Government shall exercise such option
by giving a written notice to the Contractor not later than thirtieth (30"’) Junc in
the preceding Year in which the entitlement is due. Once the Government has
exercised its option, the same shall continue unless the Government informs the
Contractor otherwise.

Where the Government has informed the Contractor of its intention to take its
share in kind, the Parties shall mutually agree on a procedure for delivery of the
Government’s share of Profit Petroleum and, where relevant, the composition of
the Petrolcum which is to be delivered.

The value of the Contractor’s Investment Multiple at the end of any Year in
respect of the Contract Arca shall be calculated in the manner provided for, and
on the basis of the net income  specified in Appendix-D to this Contract.
However, the amount of Profit Petroleum to be shared between the Government
and the Contractor shall be determined for each Quarter on an accumulative basis.
Pending finalisation of accounts, Profit Petroleum shall be shared between the
Govermnment and the Contractor on the basis of provisional estimated figures of
Contract Costs, production, prices, income and any other income or allowable
deductions and on the basis of the value of the Investment Mulitiple achieved at
the end of the preceding Year. All such provisional estimates shalt be approved by
the Management Committce. When it is necessary (0 converl monetary units into
physical units of production equivalents or vice versa, the price or prices
determined pursuant to Articles 19 and 21 for Crude Qil, Condensate and Natural
Gas respectively shall be used. Within ninety (90) days of the end of each Year, a
final calculation of Profit Pctrolcum based on actual costs, quantities, prices and
income for the entire Year shall be completed and any necessary adjustments to
the sharing of Petroleum shall be agreed upon between the Government and the
Contractor within thirty (30) days and made within thirty (30) days thereafier.

(Explanation : The Profit Petroleum due to the Government shall be deposited
with “Pay & Accounts officer or its successor, Ministry of Petroleum & Natural
Gas, Government of India, Shastni Bhavan, New Delhi by 10th of the Month
following each Quarter. In case of payment to Government in indian Rupees,
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. : Reserve Bank of India reference rate of exchange for the day preceding the
payment date shall be considered).

® 16.6 The Profit Petroleum due to the Contractor in any Year from the Contract Area
shall be divided amongst the Parties constituting the Contractor, in proportion to
their respective Participating Interest.
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17.1

17.2

17.2.1

17.2.2

Kb

ARTICLE 17

TAXES. ROYALTIES. RENTALS. DUTIES ETC.

Companies, their employees, persons providing any matenals, supplies, services
or facilities or supplying any ship, aircraft, machinery, equipment or plant
(whether by way of sale or hire) to the Companies for Petroleum Operations or for
any other purpose and the employees of such persons shall be subject to all fiscal
legislation in India except where, pursuant to any authority granted under any
applicable law, they are exempted wholly or partly from the application of the
provisions of a particular law or as otherwise provided herein.

Pursuant to the provisions of section 42 of the Income-tax Act, 1961, the
allowances specified herein shall apply in computing income tax payable by a
Company on its profits and gains from the business of Petroleum Operations in
lieu of (and not in addition to) corresponding allowances provided for under the
heading "Profits and Gains of Business or Profession" in the Income-tax Act,
1961. Any other allowance, which are not specified herein, shall be treated in
accordance with the provisions of Income-tax Act, 1961.

Subject to the provisions herein below, deductions at the rale of one hundred
percent (100%) per annum shall be allowed for al! expenditures, both capital and
revenue expenditures, incurred in respect of Exploration Operations and drilling
operations. The expenditure incurred in respect of Development Operations, other
than drilling opcrations, and Production Operations will be allowable as per the
provisions of the Income-tax Act, 1961, The expenses so incurred are subject to
the following:

(a) where any expenditure is not solely incurred on Petroleum Operations or
is incurred as part of or in conjunction with any other business, only that
proportion of the total expenditure which can be proved to the assessing
officer to represent a fair proportionate part thereof, having regard to all
relevant facts and circumstances, shall be allowed,;

(b)  sections 40A and 44C of the Income-tax Act, 1961, shall apply.

A Company shall be entitled, for income tax purposes only, to deduct all its
unsuccessful Exploration Costs in contract areas covered by other contracts from
the aggregate value of Petroleum allocable to the Company from any Field(s) in
the Conlract Area in the manner as follows:

(a) unsuccessful Exploration Costs incurred in contract areas other than the
Contract Area where a Commercial Discovery has been made up to the
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date of commencement of Commercial Production shall be aggregated and
the Company shall be entitled to deduct such costs at the rate of one
hundred per cent (100%) per annum,;

(b) unsuccessful Exploration Costs incurred in contract areas other than the
Contract Area where a Commercial Discovery has been made, after the
commencement of Commercial Production, shall be deductible at the raté
of one hundred per cent (100%) per annum of such costs begmnmg from
the Year such costs are incurred.

17.23 All allowable expenditure incurred prior to the Year in which Commercial
Production commences shall be aggregated and the assessed loss for that Year as
well as the assessed loss, if any, incurred in the assessment year relevant to the
Year in which Commercial Production commences, or in any subsequent
assessment year, shall be camried forward to succeeding assessment years and set

. off as provided in the Income-tax Act, 1961.

17.2.4» For any or all accumulated expenditures incurred in respect of Exploration
Operations and drilling operations prior to the date of commercial production,
Company(ies) shall have option to amortize such expenditures over a period of
ten (10) years from the date of first commercial production.

17.2.5 The profits and gains of the business of the Parties comprising the Contractor
consisting of Petroleum Operations shall, for the purpose of levy of income tax
under the Income-tax Act, 1961, be computed on the basis of the value,
determined in accordance with Article 19, of its Participating Interest share of
Crude Oil produced and saved and sold, or otherwise disposed of, from the
Contract Area and from any revenue realised on the sale of Associated or Non
Associated Natural Gas referred to in Article 21 as well as any other gains or
receipts from Petroleurn Operations as reduced by the deductions as specified
herein, and, except as herein provided, all the provisions of the Income-tax Act,
1961, shall apply.

17.2.6 Company(ies) shall be eligible for benefits available under section 80 IB of the
. Income-tax Act, 1961 as applicable from time to time.
Note : The Clarification issued by the Ministry of Petroleum & Natural Gas on
27.06.2008 on the basis of which bid was submitted by the Contractor is placed at
Appendix-1.

17.3 For the purposes of Article 17.2 and section 42 of the Income-tax Act, 1961:
17.3.1 The following terms used in section 42 of the Income-tax Act, 1961, shall have
the meanings corresponding to the terms used in this Contract and defined in

Article _l as follows:

(a) "agreement" means this Contract as defined in Article {;
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17.3.

17.3.

17.4

17.5

17.6

17.7

17.8

2

3

(b) "commercial production” shall have the meaning assigned in Article 1.

The terms "assessing officer”, "assessed loss", and "assessment year" shall have
the meaning as defined in the Income-tax Act, 1961.

The other terms used herein and defined in Article 1 shall have the meanin%
therein ascribed.

Companies (Lessee) shall be required to pay royalty to the Government (Lessor)
for offshore areas at the rate of ten percent (10%) of the well-head value of Crude
Qil and Natural Gas. In case of an onshore area, Companies shall be required to
pay to the State Government(s) (Lessor) at the rate of twelve point five zero
percent (12.5%) of the well-head value of Crude Qil and ten percent (10%) of the
well-head value of Natural Gas. In case of an offshore area falling beyond four
hundred (400) metre isobath, the rate of royalty payable by Companies (Lessec)
to the Government (Lessor) shall be at the rate of five percent {(5%) of the well-
head value of Crude Qil and Natural Gas for the first seven years from the date of
commencement of Commercial Production in the Field. The valuation of Crude
Oil and Natural Gas shall be as per the Article 19 and Article 21 respectively.
The royalty amount duc to GovernmenvState Government(s) shall be payable
latest by the end of the succeeding Month.

Machinery, plant, equipment, materials and supplics imported by the Contractor
and its Subcontractors solely and exclusively for use in Petroleum Operations
under this Contract or similar contracts with the Government where customs duty
has been exempted by the Government shall be exempt from customs dutics and
cxport duties or other charges on re-exportation of the said items in accordance
with applicable Icgislation.

The Government shall have the right to inspect the records and documents of the
physical item or items for which an exemption has been provided pursuant to
Article 17.5 to determinc that such item or items are being or have been imported
solely and exclusively for the purpose for which the exemption was granted. The
Government shall also be entitled 1o inspect such physical items wherever located
to ensure that such items are being used for the purpose herein specificd and any
item not being so used shall immediately become liable to payment of the
applicable customs dutics.

Subject to Article 27, the Contractor and its Subcontractors may sell or otherwise
transfer in India all imported items which are no longer required for Petroleum
Operations, subject to applicable laws including rules, regulations, procedures,
notifications etc. govemning customs dutics and sale or disposal of such items.

Any sales tax or tax of similar nature payablc on the sale(s) of Petroleum under
this Contract shall be borne/reimbursed by the buyer(s).
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17.9

17.10

Subject to the provisions herein above provided, the Contractor shall be liable for

payment of:

(a) annual license charges and rental fees and other charges under the Rules;

(b)  charges payable by specified industries or in connection with Petroleum
Operations under applicable legislation; )

(c) payments for purchase, lease or rental of land or land rights in connection

_ with Petroleum Operations;

(d)  taxes, fees or charges for specific services rendered on request or to the
public generally; :

(e) customs duties, except for those items subject to exemption as provided
in Article 17, applicable at the rates specified from time to time; and

3] stamp duties, registration fees, license fees, taxes such as taxes on property

or assets (not.calculated by reference to income or otherwise exempted) or
other levies, fees or charges of a non-discriminatory nature and generally
applicable in India or in the State where Petroleum Operations are being
conducted. '

If any change in or to any Indian law, rule or regulation dealing with income tax
or other corporate tax, export/import tax, excise, custormns duty or any other levies,
duties or taxes imposed on Petroleumn or dependent upon the value of Petroleum
results in a material change to the expected economic benefits accruing to any of
the Parties after the date of execution of the Contract, the Parties shall consult
promptly in good faith to make necessary revisions and adjustments to the
Contract in order to maintain such expected economic benefits to each of the
Parties, provided, however, that the expected economic benefits to the Parties
shall not be reduced as a result of the operation of this Article.
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18.1

18.2

18.3

18.4

18.5

18.6

ARTICLE 18

DOMESTIC SUPPLY, SALE. DISPOSAL AND
EXPORT OF CRUDE OIL AND CONDENSATE

Until such time as the total availability of Crude Qil and Condensate from all
Petroleum production activities in India meets the total national demand as
determined by the Government, each Company comprising the Contractor, shall
sell in the domestic market in India all of the Company's entitlement to Crude Qil
and Condensate from the Contract Area.

If India attains self-sufficicncy in crude oil and condcnsate, during any year, the
Government shall advise the company(ies) accordingly by a written notice. In
such an event, domestic salc obligation shall be suspended for such period as may
be specified by the Government, and the Company shall have the right to lift and
export its Participating Interest share of Crude Oil and Condensate during the said
period, subject to any other extant policy guidelines of the Government applicable
from time to time.

If Self-sufficicncy ccascs to exist, the position shall revert lo domestic sale
obligation as outlined in Article 18.1.

No later than sixty (60) days prior to thc commencement of production in a Field,
and thereafter no less than sixty (60) days before the commencement of each
Year, the Contractor shall cause to be prepared and submitted to the Parties a
production forccast setting out the total quantity of Crude Oil that it estimates can
be produced from a Ficld during the succeeding Year, based on a maximum
efficient rate of recovery of Crude Qil from that Field in accordance with modern
oilficld and petroleum industry practices. No later than thirty (30) days prior to
the commencement of cach Quarter, the Contractor shall inform its estimate of
production for the succecding Quarter and shall endeavour to produce the forecast
quantity for cach Quarter.

Each Company comprising the Contractor shall, throughout the term of this
Contract, have the right to scparately take in kind and dispose of all its share of
Cost Petroleum and Profit Petroleum and shall have the obligation to lift the said
Petrolcum on a current basis and in such quanlitics so as not to cause a restriction
of production or inconvenience to the other Company(ies).

The Government shall, throughout the term of this Contract, have the right to
separately take in kind and dispose of its share of Crude Qil and shall have the
obligation to lift the said Oil on a current basis and in such quantities so as not to
cause a restnction of production or inconvenience to the Contractor.
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18.7

For the purpose of implementing the provisions of this Article, a Crude lifiing
procedure and Crude sales agreement based on generally acceptable international
terms shall be agreed upon by the Contractor with buyer(s) no later than six (6)
months or such shorter period as may be mutually agreed between the Contractor
and buyer(s) with the consent of Government prior to the commenceément of
production in a Field. Such lifting procedure shall be made available to all the
Parties to this Contract. '
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19.1

19.2

19.3

19.3.1

19.4

ARTICLE 19

VALUATION OF PETROLEUM

\

For the purpose of this Contract, the value of Crude Oil, Condensate and Natural
Gas (refer Article 21) shall be based on the price determined as provided herein.

A price for Crude Oil shall be determined for each Month or such other period as
the Parties may agree (hereinafter referred to as "the Delivery Peniod") in terms of
United States Dollars per Barrel, on import parity basis (with marine freight being
determined on the basis of nearest port to the Contract Area) for Crude Oil
produced and sold or otherwise disposed of from Contract Area, for cach Delivery
Penod, in accordance with the approprniate basis for that type of sale or disposal
specified below. Subject to the provisions of this Article 19, it is clearly
understood that the actual prices invoiced by the Company(ies) for the sales will
form the basis for the purposes of cost recovery, Profit Petroleum sharing and
payment of royalty as provided in the Articles 15, 16 and 17 respectively. The
basis of valuation given in this Article for the purpose of Article 15,16 and 17
shall apply only where Government is of the view that sale prices realised by the
Company(ies) arc not consistent with the price realisable at Arms Length Sales.

fn the event that some or all of a Company's or Contractor’s total sales of Crude
Oil during a Delivery Period are made to third parties at Arms Length Sales, all
sales so made shall be valued at the weighted average of the prices actually
invoiced by a Company calculated by dividing the total invoice value from all
such sales at the Delivery Point by the total number of Barrels of the Crude Gil
sold in such sales.

Each Company constituting the Contractor shall separatcly submit to the
designated nomince of the Government, within fifteen (15) days of the end of
cach Delivery Period, a report containing the actual prices invoiced in their
respective Arms Length Sales for any Crude Qil. Such reports shall distinguish
between term sales and spot sales and itemize volumes, customers, prices
received and credit terms, and a Company.shall allow the designated nominec(s)
of the Government to examine the relevant sales contracts.

For the purpose of determining price at Arms Length Sales, the price of the Crude
Oil at which sale takes place will generally be based on per Barrel of one or more
crude oils which, at the time of calculation, are being frecly and actively traded in
the international market and are similar in characteristics and quality to the Crude
Oil in respect of which the price is being determined, selling price to be
ascertained from Platt's Crude O1l Market Wire daily publication ("Platt's"), or the
spot market for the samc crude oils ascertained in the same manner, whichever

e
Ce
o /

b g



19.4.1

19.5

19.6

19.6.1

19.6.2

19.6.3

Jiic

price more truly reflects the current value of such crude oils. For any Delivery
Period in which sales take place, the price shall be the arithmetic average price
per Barrel determined by calculating the average for such Delivery Period of the
mean of the high and low FOB prices for each day of the crude oils selected for
comparison adjusted for differences in the Crude Oil and the crude oils bein
compared for quality, transportation costs, delivery time, quantity, payment term
and other contract terms to the extent known and other relevant factors. In the
event that Platt's ceases to be published or is not published for a period of thirty
(30) consecutive days, the Parties shall agree on an altemative daily publication.
The Contractor shall make available all the data pertaining to pricing of Crude to
enable Government to decide that the proposed sale price by the Contractor/each
constituents of the Contractor reflects a fair market price for the Crude.

In the event that, at the relevant time, no crude oils of similar quality to the Crude
Oil to be sold are being actively traded in the international markets where prices
can be ascertained by international publication, or the official FOB selling prices
and the international spot market price vary widely between producers, the Parties
shall meet in good faith to determine an appropriate pricing basis.

The Contractor shall determine the relevant prices in accordance with this Article
and the calculation, basis of calculation and the price determined shall be supplied
to the Government and shall be subject to agreement by the Government.

In the event that the Parties fail to reach agreement on any matter concerning
selection of the crude oils for comparison, the calculation, the basis of, or
mechanism for the calculation of the prices, the prices arrived at, the adjustment
of any price or generally about the manner in which the prices are determined
according to the provisions of this Article within thirty (30) days, or such longer
period as may be mutually agreed between the Parties, from the date of
commencement of Commercial Production or the end of each Delivery Period
thereafter, any Party may refer the matter or matters in issue for final
determination by a sole expert or arbitrator appointed as provided in Article 33.

If the matter is referred to the sole expert, within ten (10) days of the said
appointment, the Parties shall provide the expert with all information they deem
necessary or as the expert may reasonably require. )

Within fifteen (15) days from the date of his appointment, the expert shall report
to the Parties on the issue(s) referred to him for determination, applying the
criteria or mechanism set forth herein and indicate his decision thereon to be
applicable for the relevant Delivery Period for Crude Oil and such decision shall
be accepted as final and binding by the Parties.

Any price or pricing mechanism agreed by the Parties pursuant to the provisions
of this Article shall not be changed retroactively.
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19.7

19.8

19.9

19.10

In the event that all sales of Crude Oil in a Delivery Period by a Company
constiwting the Contracior are to be made to an AfTiliate, the Parties may agree
on an altemative method of valuing the Crude Oil for the purposes of this
Contract, provided that such alienative method results in an internationally
compelitive fair market valuation for that Delivery Period. In case of
disagreement, the decision of the Government on determining a Crude price in
case of sales to an Affiliate shall be final and binding.

In the event that in any Delivery Period there is more than one type of sales
referred to in Articles 19.3 and 19.7, then, for the purpose of calculating Cost
Petroleum and Profit Petroleum entitlement and royalty payments pursuant to
Articles 15, 16 and 17 respectively, a single price per Barrel of Crude Ol for all
the sales for the relevant Delivery Period shall be used. Such single price shall be
the weighted average of the prices determined for each type of sale, weighted by
the respective volumes of Crude Oil sold in each type of sale in the relevant
Delivery Period.

The provisions specified above for the determination of the price of sales of
Crude Qil shall apply mutatis mutandis to Condensate.

The price of Natural Gas shall be determined as provided in Article 21.
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20.1

20.2

20.3.

20.4

ARTICLE 20

CURRENCY AND EXCHANGE CONTROL PROVISIONS

\

Subject to the provisions herein, and to compliance with the relevant provisions of
the laws of general application in India governing currency and foreign exchange
and related administrative instructions and procedures issued thereunder on a non-
discriminatory basis, each Foreign Company comprising the Contractor shall,
during the term of this Contract, have the right to:

(a) repatriate abroad, in United States Dollars or any other freely convertible
currency acceptable to the Government and the Foreign Company, the net
proceeds of sales of Petroleum in India;

(b)  receive, retain and use abroad the proceeds of any export sales of
Petroleum under the Contract;

(<) open, maintain and operate bank accounts with reputable banks; both
inside and outside India, for the purpose of this Contract,

(d) freely import, through normal banking channels, funds necessary for
carrying out the Petroleum Operations;

(e) convert into foreign exchange and repatnate sums imported pursuant to (d)
above in excess (if any) of its requirements; and

() make payments outside of India for purchases, services and loans obtained
abroad without the requirement that funds used in making such payments
must come from or originate in India.

Provided, however, that repatriation pursuant to subparagraphs (a) and (e) and
payments pursuant to subparagraph (f) shall be subject to the provisions of any
treaties and bilateral arrangements between the Government and any country with
respect to payments to or from that country.

The rates of exchange for accounting purposes under this Contract shall apply as
provided in Accounting Procedure in Appendix-C.

A Party other than a Foreign Company comprising the Contractor shall be
governed by the relevant currency and foreign exchange laws and related

administrative instructions and procedures issued thereunder.

Indian Companies shall have right to remit their portion of expenditure in foreign
currency(ies) in accordance with the exchange control provisions. :
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21.1

21.1.1

21.1.2

21.2

21.3

21.3.1

214

21.4.1

ARTICLE 21

NATURAL GCAS

\

Until such time as the total availability of Natural Gas from all Petroleum
production activities in India meets the total national demand as determined by
the Government, each Company comprising the Contractor, shall sell in the
domestic market in India (domestic sale obligation) all of the Company’s
entitlement to Natural Gas from the Contract Area.

If India attains self-sufficiency in Natural Gas, during any year, the Government
shall advise the company(ies) accordingly by a written notice. In such an event,
domestic sale obligation shall be suspended for such period as may be specified
by the Government, and the Company shall have the right to lift and export its
Participating Interest share of Natural Gas during the said period, subject to any
other extant policy guidelines of the Government applicable from time to time.

If self-sufficiency ceases to exist, the position shall revent to domestic sale
obligation as outlined in Article 21.1.

The Contractor shall have the right to use Natural Gas produced from the Contract
Arca for the purpose of Petroleum Operations including reinjection for pressure
maintenance in Qil Fields, gas lifting and captive power generation required for
Petroleum Operations.

For the purpose of domestic sale obligation, the Contractor shall have freedom to
market the Gas and sell its entitlement as per Government Policy for utilization of
gas among different sectors.

For purposes of Article 21, the Government may from time (o time frame policy
for utilization of gas among different scctors, both for Associated Natural Gas
(ANG) as well as Non-Associated Natural Gas (NANG) which would cover
issues relating to gas supplies to different consumer scclors.

Associated Natural Gas (ANG)

In the event that a Discovery of Crude Oil contains ANG, the Contractor shall
declare in the proposal for the declaration of the said Discovery as a Commercial
Discovery as specified in Article 10, whether (and by what amount) the estimated
production of ANG is anticipated to exceed the quantities of ANG which will be
used in accordance with Article 21.2 (such excess being hereinafier referred to as
"the Excess ANG"). In such an event the Contractor shall indicate whether, on
the basis of the available data and information, it has reasonable grounds for
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21.4.3

21.4.4

21.4.5

21.4.6

believing that the Excess ANG could be commercially exploited in accordance
with the terms of this Contract along with the Commercial Production of the
Crude Oil from the Contract Area, and whether the Contractor intends to so
exploit the Excess ANG.

Based on the principle of full utilisation and minimum flaring of ANG, a
proposed development plan for an Qil Discovery shall, to the extent practicabie,
include a plan for utilisation of the ANG including estimated quantities to be
flared, reinjected, and to be used for Petroleum Operations; and, if the Contractor
proposes to commercially exploit the Excess ANG for sale in the domestic market
in accordance with Govemment's policy, or elsewhere, the proposed plans for
such exploitation.

If the Contractor wishes to exploit the Excess ANG, subject to Article 21.1, the
Contractor shall be free to explore markets for the commercial exploitation of the
said Excess ANG and submit its proposals for such exploitation to the
Government in accordance with Article 21.4.2.

Where the Contractor is of the view that the Excess ANG cannot be commercially
exploited and chooses not to exploit the said Excess ANG, or is unable to find a
market for the Excess ANG pursuant to Article 21.4.3, the Government shall be
entitled to take and utilise such Excess ANG free of any cost/charge.

If the Government elects to take the Excess ANG as provided in Article 21.4.4:

(a) the Contractor shall deliver such Excess ANG to the Government (or its
nominee) free of any cost/charge, at the downstream flange of the Gas/Qil
separation facilities;

(b) the Contractor shall, based on sound petroleum engineering practices,
install such facilities as would facilitate, insofar as practicable,
uninterrupted delivery of such Excess ANG to the Government or its
nominee;

(c) the cost of all facilities installed pursuant to paragraph (b) above shall be
borne by the Government (or its nominee});

(d) the Government or its nominee shall bear all costs including gathering,
treating, processing and transporting costs beyond the downstream flange
of the Gas/Qil separation facilities; and

(e) the delivery of such Excess ANG shall be subject to procedures to be
agreed between the Government or its nominee and the Contractor prior to
such delivery, such procedures to include matters relating to timing of off-
take of such Excess ANG. Parties shall endeavour that such procedures do
not restrict Oil production.

The Excess ANG which is not commercially exploited by the Contractor, or taken
by the Government or its nominee pursuant to this Article 21, shall be returned to
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21.4.7

21.5

21.5.1

21.5.2

21.5.3

21.5.4

the subsurface structure or flared or otherwise disposed off as approved by the
Government in the context of the Development Plan, provided that flaring will be
resorted to only for small quantities and as a last resort.

As soon as practicable after the submission of the proposed development plan, the
Contractor and the Government or its nominee shall meet to discuss the sale
and/or disposal of any ANG discovered with a view to giving effect to the
provisions of this Article 21 in a timely manner.

Non Associated Natural Gas (NANG)

In the event of a Discovery of NANG in the Contract Area, the Contractor shall
promptly report such Discovery to the Management Committee and the
Government and the provisions of Articles 10.1 and 10.2 shall apply. The
remaining provisions of Article 10 would apply to the Discovery and
development of NANG only insofar as they are not inconsistent with the
provisions of this Article. Notwithstanding the provisions of Article 3, the
Contractor shall be entitled to retain the Discovery Area subject to the provisions
of this Article 21.

If, pursuant to Article 10.1, the Contractor gives notification that the Discovery is
of potential commercial interest, the Contractor shall submit to the Management
Committee, within one (1) year from the date of notification of the above said
Discovery, the proposed Appraisal Programme, including a Work Programme and
Budget to carry out an adequate and effective appraisal of such Discovery, to
determine (1) without delay, whether such Discovery is a Commercial Discovery
and (1) with reasonable precision, the boundaries of the area to be delincated as
the Development Area. Such proposed Appraisal Programme shall be supported
by all relevant data such as Well data, Contractor's best estimate of reserve range
and production potential, and shall indicate the date of commencement of the
proposcd Appraisal Programme.

The proposed Appraisal Programme together with the Work Programme and
Budget referred to in Article 21.5.2 shall be reviewed by the Management
Committec within sixty (60) days of its submission by the Contractor. The
Management Committee shall offer its comments within the said period. The said
Appraisal Programme together with the Work Programme and Budget submitted
by the Contractor as revised or modified or amended in light of the Management
Committee review and advice, shall be adopted as the Appraisal Programme and
the Contractor shall promptly proceed with implementation of the said

Programme.

If on the basis of the results of the Appraisal Programme, the Contractor is of the
opinion that NANG has been discovered in commercial quantities, it shall submit
to the Management Committee as soon as practicable but not later than three (3)
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21.5.5

21.5.6

21.5.7

years from the date of notification of the aforementioned Discovery, a proposal
for the declaration of the Discovery as a Commercial Discovery. Such proposal
shall take into account the Government’s policies on Gas utilization and propose
alternative options, if any for use or consumption of the NANG and be
accompanied by a report on the Discovery supported by, inter alia, technical and
economic data, evaluations, interpretations and analyses of such data and

-feasibility studies relating to the Discovery prepared by or on behalf of the

Contractor, and other relevant information. If no proposal is submitted to the
Management Committee by thie Contractor within three (3) years from the said
Discovery, the Contractor shall relinquish its rights to develop such Discovery
and the area relating to such Discovery shall be excluded from the Contract Area.

Where the Contractor has submitted a proposal for the declaration of a Discovery
as a Commercial Discovery, the Management Committee shall consider the
proposal of the Contractor with reference to commercial utilization or commercial
development of the NANG in the domestic market or elsewhere and in the context
of Government’s policy on Gas utilization and the chain of activities required to
bring the NANG from the Delivery Point to potential consumers in the domestic
market or elsewhere. The Management Committee may, within eighty five (85)
days of the submission of the said proposal, request the Contractor to submit any
additional information on the Discovery, the anticipated markets or any other
related matter, that may reasonably be required to facilitate a review. The
Contractor shall submit the required information within thirty (30) days of the
request by the Management Committee. The Management Committee will advise
the Contractor of its review within one hundred and thirty five (135) days from
the submission of proposal or within fifty five (55) days from the receipt of
additional information, as the case may be, on the proposal made by the
Contractor to declare the Discovery as a Commercial Discovery.

If the Contractor declares the Discovery a Commercial Discovery after taking into
account the advice of the Management Committee as referred to in the Article
21.5.5, the Contractor shall, within one (1) year of the declaration of the
Discovery as a Commercial Discovery, submit a development plan for the
development of the Discovery to the Management Committee for approval. Such
plan shall be supported by all relevant information including, inter alia, the
information required in Article 10.7.

Unless otherwise agreed by the Management Committee, it shall consider the
proposed development plan and give their approval within one hundred and sixty
five (165) days of submission thereof or eighty five (85) days from the receipt of
the- clarifications/additional information from the Contractor. Any
clarification/additional information required by the Management Committee shall
be asked for within eighty five (85) days of receipt of the proposal from the
Contractor. The Contractor shall provide such additional information within thirty
(30) days from the receipt of request by the Management Committee. If the

& S¥)
he o (1



21.5.8

21.5.9

21.5.10

21.5.11
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Management Commitiee fails to convey its decision within one hundred and sixty
five (165) days from the submission of the development plan or eighty five (85)
days from the receipt of the clarifications/additional information, whichever is
later, the Contractor may submit the development plan for the approval of the
Government. Also, where, the Management Committee rejects the development
plan of the Contractor, the Contractor can submit the development pian for the
approval of the Government.

Where the development plan is submitted to the Government for approval
pursuant to Article 21.5.7, the Government shall convey its decision within one
hundred and fifteen (115) days from the date of receipt of the proposal from the
Contractor. Government, where it considers necessary, may ask
clarifications/additional information from the Contraclor within eighty five (85)
days and shall convey its decision within fifty five (55) days from the date of
receipt of such clarifications/additional information.

[f the Government has failed to approve or disapproves the Contractor’s proposed
development plan, within one hundred and fifteen (115) days from receipt or
within fifty five (55) days from the receipt of clarifications/ information from the
Contractor as mentioned in the Article 21.5.8, the Government shall advise the
Contractor, in writing, of the reasons for such failure or disapproval and the
Government and the Contractor shall meet o discuss the said development plan
and the rcasons for the said failure to approve or disapproval, and use their best
cfforts to agree on appropriate modifications thereto to meet the Government's
concerns or objections. Thereafier, the Contractor shall have the right to resubmit,
within cighty five (85) days of communication from the Government, the
proposcd development plan duly amended to meet the Government’s concems.
Such right of resubmission of the proposed development plan shall be exercisable
by the Contractor only once. The Government will respond to the re-submitted
plan within onc hundred and fifteen (115) days. If no such plan is submitted to the
Government within the above specified period, the Contractor shall relinquish its
nght to develop such Gas Discovery and such Discovery shall be excluded from
the Contract Area.

In the cvent that the Management Committee or Government, as may be the case,
approves the Contractor’s development plan for the development of such
Commercial Discovery, with such modifications and amendments as the
Management Commiitee or Government, as may be the case, may approve, the
said Gas Discovery shall be promptly developed by the Contractor in accordance
with the approved plan which shall be the Development Plan.

The Contractor will have a two (2) years period, from the date of approval of the

Development Plan by the Management Committee or Government, 1o tie-up the
market(s) for sale of Non-associated Natural Gas.
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21.5.12

21.6

21.6.1

21.6.2

217

In the event the Contractor does not commence development of such Discovery
within ten (10) years from the date of the first Discovery Well, the Contractor
shall relinquish its right to develop such Discovery and the area relating to such
Discovery shall be excluded from the Contract Area.

Valuation of Natural Gas

\
The Contractor shall endeavour to sell all Natural Gas produced and saved from
the Contract Area at arms-length prices to the benefits of Parties to the Contract.

Notwithstanding the provision of Article 21.6.1, Natural Gas produced from the -

Contract Area shall be valued for the purposes of this Contract as follows :

(a) ~ Gas which is used as per Article 21.2 or flared with the approval of the
Government or re-injected or sold to the Government pursuant to Article
21.4.5 shall be ascribed a zero value;

(b) Gas which is sold to the Government or any other Government nominee
shall be valued on the terms and conditions actually obtained including
pricing formula and delivery; and
(Explanation: However, it is clarified that this provision would apply only
when the sale is made to the Government or Government nominee under
the provisions of the Contract)

(c) Gas which is sold or disposed of otherwise than in accordance with
paragraph (a) or (b) shall be valued on the basis of competitive arms
length sales in the region for similar sales under similar conditions.

So as to ensure that the gas is valued at arms length price or where arms length
price is impossible to arrive at the formula or basis on which the prices shall be
determined pursuant to Article 21.6.2 (c) shall be approved by the Government
prior to invitation of price bids or other price discovery steps by Contractor for the
sale of natural gas to consumers / buyers, within sixty (60) Business Days from
the receipt of the proposal or from the date of receipt of clarification / additional
information, where asked for by the Government. For granting this approval,
Government shall take into account amongst other relevant considerations, the
domestic and international prices of comparable gas and the linkages with traded
liquid fuels. The price of natural gas arrived at through the approved formula /
basis shall be applicable uniformly to all the consuming sectors indicated under
Article 21.3.1. Where the Contractor makes sale of gas at prices higher than
approved formula / basis, then the higher price would be reckoned for the
purposes of Government take.
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ARTICLE 22

EMPLOYMENT. TRAINING AND TRANSFER OF TECHNOLOGY

\

Without prejudice to the right of the Contractor to select and employ such number
of personnel as, in the opinion of the Contractor, are required for carrying out
Petroleum Operations in a safe, cost effective and efficient manner, the Contractor
shall, to the maximum extent possible, employ, and require the Operator and
Subcontraciors to employ, citizens of India having appropriate qualifications and
expenence, taking into account experience required in the level and nature of the
Petroleum Operations.

The Operator shall offer a mutually agreed number of Indian nationals the
opportunity for on-the-job training and practical experience in Petroleum
Operations during the Exploration Period. Not later than six (6) months after
approval of the Development Plan, the Operator shall, in consultation with the
Government, cstablish and implement training programmes for staff positions in
each phase and level of Petroleum Operations including skilled, technical,
exccutive and management positions, with a view to ensuring cmployment of
nationals of India and gradual and progressive reduction of forcign personnel.

At the request of the Government, the Foreign Companics shall separately
endeavour to ncgotiate, in good faith, technical assistancc agreements with the
Government or a company nominated by Government for this purposc selling
forth the terms by which cach Foreign Company constituting the Contractor may
render techmcal assistance and make available commercially proven technical
information of a proprictary nature for usc in India by the Government or the
company nominated by Government. The issues to be addressed in negotiating
such technical assistance agreements shall include, but not be limited to, licensing
issues, royalty conditions, confidentiality restrictions, liabilities, costs and method
of payment.



ARTICLE 23

LOCAL GOODS AND SERVICES

23.1 In the conduct of Petroleum Operations, the Contractor shall:

(a) give preference to the purchase and use of goods manufactured, produced
or supplied in India provided that such goods are available on terms equal
to or better than imported goods with respect to timing of delivery, quality
and quantity required, price and other terms;

b) employ Indian Subcontractors having the required skills or expertise, to
the maximum extent possible, insofar as their services are available on
comparable standards with those obtained elsewhere and at competitive
prices and on competitive terms; provided that where no -such
Subcontractors are available, preference shall be given to non-Indian
Subcontractors who utilise Indian goods to the maximum extent possible,
subject, however, to the proviso in paragraph (a) above; and

(c) ensure that provisions in terms of paragraphs (a) to (b) above are

® _ contained in contracts between the Operator and its Subcontractors.

23.2 Subject to Article 8.3(f), the Contractor shall establish appropriate procedures,
including tender procedures, for the acquisition of goods and services which shall
ensure that suppliers and Subcontractors in India are given adequate opportunity
to compete for the supply of goods and services. The tender procedures shall
include, inter alia, the financial amounts or value of contracts which will be
awarded on the basis of selective bidding or open competitive bidding, the

@ procedures for such bidding, and the exceptions to bidding in cases of emergency,
and shall be subject to the approval of the Management Commuittee.

233 Within sixty (60) days after the end of each Year, the Contractor shall provide the -
Government with a report outlining its achievements in utilising Indian resources
during that Year in accordance with Section 10 of Appendix C to this Contract.

234 " In this Article "goods" means equipment, materials and supplies.
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24.1.1

24.1.2

242
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ARTICLE 24

INSURANCE AND INDEMNIFICATION

Insurance

The Contractor shall, during the term of this Contract, maintain and obtain
insurance coverage for and in relation to Petroleum Operations for such amounts
and against such risks as are customarily or prudently insured in the intermational
petroleum industry in accordance with modem oilfield and petroleum industry
practices, and shall within two months of the date of policy or renewal furnish to
the Government, certificates evidencing that such coverage is in effect. Such
insurance policies shall include the Government as additional insured and shall
waive subrogation against the Government. The said insurance shall, without
prejudice to the generality of the foregoing, cover:

(a) loss or damage to all installations, equipment and other assets for so long
as they arc used in or in connection with Petroleum Operations; provided,
however, that if for any reason the Contractor fails to insure any such
installation, equipment or assets, it shall replace any loss thereof or repair
any damage causcd thereto;

(b) loss, damage or injury caused by pollution in the course of or as a result of
Petrolcum Operations;

(c) loss of property or damage or bodily injury suffered by any third party in
the course of or as a result of Petroleum Operations for which the
Contractor may be liablc;

(d) any claim for which the Government may be liable relating to the loss of
property or damage or bodily injury suffered by any third party in the
course of or as a result of Petroleum Operations for which the Contractor
is liable to indemnify the Government, or the State Government;

{(e) with respect to Petroleum Operations offshore, the cost of removing
wrecks and cleaning up operations following any accident in the course of
or as a result of Petroleum Operations; and

" the Contractor's and/or the Operator's liability to its employces engaged in
Petroleum Operations.

The Contractor shall require its Subcontractors to obtain and maintain insurance
against the risks referred to in Article 24.1.1 relating mutatis mutandis o such
Subcontractors.

Indemnity

Subject to Article 4.6, the Contractor shall indemnify, defend and hold the
Government, and the State Government harmless against all claims, losses and
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® damages of any nature whatsoever, including, without limitation, claims for loss
or damage to property or injury or death to persons caused by or resulting from
any Petroleum Operations conducted by or on behalf of the Contractor.
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25.1

252

25.3

25.4.1

'25.42

2543

2544

25.5

25.6

ARTICLE 25

RECORDS. REPORTS. ACCOUNTS AND AUDIT

The Contractor shall prepare and maintain in original at an office in India accuraté
and current books, records, reports and accounts of its activities for and in
connection with Petroleum Operations so as to present a fair, clear and accurate
record of all its activities, expenditures , income, cost petroleum, profit petroleum
and statutory levies / taxes.

For the purpose of this Contract, the Contractor shall maintain a separate bank
account in a reputed bank.

Based on generally accepted and recognised accounting principles and modern
petroleum industry practices, record, books, accounts and accounting procedures
in respect of Petroleum Operations shall be maintained on behalf of the
Contractor by the Operator, at its business office in India, in accordance with the
Accounting Procedure to this Contract.

The Contractor shall submit to the Government regular Statements and reports
relating to Petroleum Operations as provided in Appendix-C.

The annual audit of accounts shall be carried out on behalf of the Contractor by an
independent firm of chartered accountants, registered in India in accordance with
the generally accepted auditing and accounting practices in India.

The appointment of auditor and the scope of audit should have prior approval of
the Management Commiltiee.

The Contractor shall submit the audited accounts to the Management Committee
for approval within sixty (60) days from the end of the Year. The Management
Committee shall consider and approve the auditor's report within thirty (30) days
after the submission of such report.

Copy of the auditors report shall be submitted o the Government within thirty
(30) days after the approval of the Management Committee.

The Government shall have the right to audit the accounting records of the
Contractor in respect of Petroleum Operations as provided in the Accounting
Procedure.

The accounting and auditing provisions and procedures specified in this Contract
are without prejudice to any other requirements imposed by any statute in India,
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including, without limitation, any specific requirements of the statutes relating to
taxation of Companies.

25.7 For the purpose of any audit referred to in Articles 25.5, the Contractor shall make
available in original to the auditor all such books, records, accounts and other
documents and information as may be reasonably required by the auditor during
normal business hours. :
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26.1

26.2

26.3

26.4

26.5

ARTICLE 26

INFORMATION, DATA. CONFIDENTIALITY,
INSPECTION AND SECURITY

The Contractor shall, promptly after they become available in India, provide the
Govemnment, free of cost, with all data obtained as a result of Petroleum
Operations under the Contract including, but not limited to, geological,
geophysical, geochemical, petrophysical, engineering, Well logs, maps, magnetic
tapes, cores, cuttings and production data as well as all interpretative and
derivative data, including reports, analyses, interpretations and evaluation
prepared in respect of Petroleum Operations (hereinafter referred to as "Data").
Data shall be the property of the Government, provided, however, that the
Contractor shall have the right to make use of such Data, free of cost, for the
purpose of Petroleum Operations under this Contract as provided herein.

The Contractor may, for use in Petrolcum Operations, retain copies or samples of
matenial or information constituting the Data and, with the approval of the
Government, original material, except that where such material is capable of
rcproduction and copies have been supplicd to the Government, the Contraclor
may, subject to the right of inspection by the Government, export, subject Lo any
applicable regulations, samples or other original Data for processing or laboratory
cxamination or analysis, provided that representative samples equivalent in
quality, size and quantity, or, where such material is capable of reproduction,
copies of equivalent quality, have first been delivered to the Government.

The Contractor shall keep the Government currently advised of all developments
taking place during the course of Petrolcum Operations and shall furnish the
Government with full and accurate information and progress reports relating to
Petroleum Operations {on a daily, Monthly, Ycarly or other periodic basis) as
Government may reasonably require, provided that this obligation shall not
extend to proprictary Lechnology. The Contractor shall meet with the Government
at a mutually convenient location in India to present the results of all geological
and geophysical work carricd out as well as the results of all enginecring and .
drilling operations as soon as such Data becomes available to the Contractor.

All Data, information and reports obtained or prepared by, for or on behalf of, the
Contractor pursuant to this Contract shall be treated as confidential and, subject to
the provisions herein below, the Parties shall not disclose the contents thercof to
any third party without the consent in writing of the other Partics.

The obligation specified in Article 26.4 shall not operate so as to prevent

disclosure:
>
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26.6

26.7

26.8

M3

(a) to Affiliates, contractors, or Subcontractors for the purpose of Petroleum
Operations;

b) to employees, professional consultants, advisers, data processing centres
and laboratories, where required, for the performance of functions in
connection with Petroleum Operations for any Party comprising the
Contractor; )

(c) to banks or other financial institutions, in connection with Petroleum
‘Operations; :

(d)  to bonafide intending assignees or transferees of a Participating Interest of
a Party comprising the Contractor or in connection with a sale of the stock
or shares of a Party comprising the Contractor;

(e) to the extent required by any applicable law or in connection with any
legal proceedings or by the regulations of any stock exchange upon which
the shares of a Party or an Affiliate of a party comprising the Contractor
are quoted;

3 to Government departments for, or in connection with, the preparation by
or on behalf of the Government of statistical reports with respect to
Petroleum Operations, or in connection with the administration of this
Contract or any relevant law or for any purpose connected with Petroleum
Operations; and

(2) by a Party with respect to any Data or information which, without
disclosure by such Party, is generally known to the public.

Any Data, information or reports disclosed by the Parties comprising the
Contractor to any other person pursuant to Article 26.5 (a) to (d) shall be
disclosed on the terms that such Data, information or reports shall be treated as
confidential by the recipient. Prompt notice of disclosures made by Companies
pursuant to Article 26.5 shall be given to the Government.

Any Data, information and reports relating to the Contract Area which, in the
opinion of the Government, might have significance in connection with offers by
the Government of acreages, may be disclosed by the Government for such
purpose. Government may also disclose such Data or information for any
exploration programme to be conducted by a third party in adjoining areas with
the consent of the Contractor, for better understanding of regional geological set-
up and such consent by the Contractor shall not be unreasonably withheld.

Where an area ceases to be part of the Contract Area, the Contractor shall hand
over all the originals and copies of the Data and information’ with respect to that
part to the Government within a period of one (1) year from the date of
relinquishment or surrender. The Contractor shall, however, be allowed to retain
one copy of the Data in its possession for its own use, where required, and shall
not use the Data for sale or any other purposes. Subject to the provisions of this
Article, the Contractor shall keep all Data/information confidential.
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26.9

126.10

26.11

(Explanatory Note : Pursuant to this Article 26, and not withstanding any
provision in the contract to the contrary the Government shall have the right to
disclose and freely use all data and information at its sole discretion except for
data of proprietary nature such as interpretation report {0 any party on or afier
three (3) years from acquisition of such data in order to promote exploration and
production activities in the country. For any relinquished areas the Government
shall have night to disclose and freely use all the data immediately afier such
relinquishment).

The Government shall, at all reasonable times, through duly authorised
representatives, be entitied to observe Petroleum Operations and o inspect all
assets, books, records, reports, accounts, contracts, samples and Data kept by the
Contractor or the Operator in respect of Petroleurn Operations in the Contract
Area, provided, however, that the Contractor shall not be required to disclose any
proprietary technology. The duly authorised representatives shall be given
reasonable assistance by the Contractor for such functions and the Contractor
shall afford such represcntatives reasonable usc of all facilities and privileges
afforded to its own personnel in the field including the use of office space and
housing for a period not exceeding 30 mandays in a Year and thereafler at the cost
of Government. The said representatives shall be entitled to make a reasonable
number of surveys, measurements, drawings, tests and copics of documenis, take
samples, and make reasonable use of the cquipment and instruments of the
Contractor provided that such functions shall not unduly interfere with the
Contractor's Petroleum Operations.

The Contractor shall give rcasonable advance notice to the Government, or o any
other authority designated by the Government for such purpose, of its programme
of conducting surveys by aircrafl or by ships, indicating, inter alia, the name of
the survey to be conducted, approximate extent of the area to be covered, the
duration of the survey, the commencement date, and the name of the airport or
port from which the survey aircraft or ship will commence its voyage.

The Government, or the authority designated by the Government for such
purpose, shall have the night to inspect any aircraft or ship used by the Contraclor
or a Subcontractor carrying out any survey or other operations in the Contract
Area and shall have the night to put on board such aircraft or ship, Government
officers in such number as may reasonably be necessary (o ensure compliance by
the Contractor or the Subcontractor with the security requirements of India.
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27.2

273

274

27.5

27.6

27.7

ARTICLE 27

TITLE TO PETROLEUM. DATA AND ASSETS

The Government is the sole owner of Petroleum underlying the Contract Area and
shall remain the sole owner of Petroleum produced pursuant to the provisions of this
Contract except as regards that part of Crude Oil, Condensate or Gas the title whereof
has passed to the Contractor or any other person in accordance with the provisions of
this Contract.

Title to Petroleum to which the Contractor is entitled under this Contract, and title to
Petroleum sold by the Companies shall pass to the relevant buyer party at the
Delivery Point. The Contractor shall be responsible for all costs and risks prior to and
including at the Delivery Point and each buyer party shall be responsible for all costs
and risks associated with such buyer party's share after the Delivery Point.

Title to all Data specified in Article 26 shall be vested in the Government and the
Contractor shall have the right to use thereof as therein provided.

Assets purchased by the Contractor for use in Petroleum Operations shall be owned
by the Parties comprising the Contractor in proportion to their Participating Interest
provided that the Government shall have the right to require vesting of full title and
ownership in it, free of charge and encumbrances, of any or all assets, whether fixed
or movable, acquired and owned by the Contractor for use in Petroleum Operations
inside or outside the Contract Area, such right to be exercisable at the Government’s
option upon expiry or earlier termination of the Contract.

The Contractor shall be responsible for proper maintenance, insurance and safety of
all assets acquired for Petroleum Operations and for keeping them in good repair,
order and working condition at all times, and the costs thereof shall be recoverable as
Contract Costs in accordance with Appendix-C.

So long as this Contract remains in force, subject to Article 27.5, the Contractor shall,
free of any charge for the purpose of carrying out Petroleum Operations hereunder,
have the exclusive use of assets which have become the property of Government.

Equipment and assets no longer required for Petroleum Operations during the term of
the Contract shall be sold, exchanged or otherwise disposed of by the Contractor,
provided however that the proceeds of sale shall be credited to Petroleum Operations
as provided in Appendix C, provided that prior written consent of the Management
Committee shall be obtained for each transaction in excess of US$ 50,000 (Fifty
thousand United States Dollars) or such other value as may be agreed from time to
time by the Management Committee. The consent of the Management Committee
shall not be unreasonably withheld.
5\7
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28.1

28.1.1

ARTICLE 28

ASSIGNMENT OF PARTICIPATING INTEREST

A

Subject to the terms of this Article and other terms of this Contract, any Party
comprising the Contractor may assign, or transfer, a part or all of its Participating
Interest, with the prior written consent of the Government, which consent shall
not be unreasonably withheld, provided that the Government is satisfied that:

(a) the prospective assignee or transferee is of good standing, has the capacity
and ability to meet its obligations hereunder, and is willing to provide an
unconditional undertaking to the Government to assume its Participating
Interest share of obligations and to provide guarantees in respect thereof as
provided in the Contract;

(b) the prospective assignee or transferee is not a company incorporated in a
country with which the Government, for policy rcasons, has restricted
trade or business;

(¢} the prospective assignor or transferor and assignee or transferee
respectively are willing to comply with any reasonable conditions ol the
Government as may be necessary in the circumstances with a view to
ensuring performance under the Contract; and

(d) the assignment or transfer will not adversely affect the performance or
obligations under this Contract or be contrary 1o the interests of India;

Subject to Article 28.7, nothing in this Article 28 shall prevent a Party comprising
the Contractor from assigning or transferring a part or all of its Participating
Interest o an AfTiliate, with the approval of the Management Committee,
provided that;

a) the assignee provides an irrevocable, unconditional bank guaranice from a
reputed bank of good standing in India, acceptable to the Government, in
favour of the Government, for the amount specified in Article 29.2, in a
form provided at Appendix-G;

b) the assignee provides a parent financial and performance guarantee issued
by the guarantor which furnished the guarantee pursuant to Anicle 29 in
respect of the assignor Party’s obligations under this Contract in favour of
the Government, of the performance of such AfTiliate assignee of its

obligations under this Contract; . @aﬂ
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c) the prospective Affiliate is not a company incorporated in a country with
which the Government, for policy reason, has restricted trade or business;
and

. . N
d) the assignment will not adversely affect the performance or obligations
® _ under this Contract or be contrary to the interest of India;
28.2 In case of any change in the status of a Company or its shareholding resulting in a
change in :
a) the control of the Company; or
b) its relationship with the company(ies) providing the guarantee under

Article 29.1 (a) and 29.1 (b);

the Company shall seek the consent of the Government for assigning the
Participating Interest under the changed circumstances and the provisions of this
Article 28 shall apply, mutatis mutandis, to be obtaining of such consent. For the
purpose of this Article 28.2, control has the same meaning as in Article 1.3.

Py 28.3 An application for consent to assign or transfer shall be accompanied by all
relevant information conceming the proposed assignment or transfer including
detailed information on the proposed assignee or transferee and its shareholding
and corporate structure, as was earlier required from the Companies constituting
the Contractor, the terms of the proposed assignment or transfer and the
unconditional undertaking referred to in Article.

® 284 The applicant shall also submit such information relating to the prospective
assignee or transferee of the assignment or transfer as the Government may
reasonably require to enable proper consideration and disposal of the application.

28.5 No assignment or transfer shall be effective until the approval of the Government
is received or deemed to have béen received. Approval may be given by the
Government on such terms and conditions as it may deem fit. Provided that such
terms and conditions may not increase the obligations of the Parties comprising
the Contractor. Upon assignment or transfer of its interest in this Contract, the
assignor or transferor shall be released and discharged from its obligations
hereunder only to the extent that such obligations are assumed by the assignee or
transferee with the approval of the Government.

28.6 In the event that the Government does not give its consent or does not respond to
a request for assignment or transfer by a Party comprising the Contractor within
one hundred and twenty (120) days of such request and receipt of all information
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28.7

28.8

28.8.1

referred to in Article 28.3 above, consent shall be deemed to have been given by
the Govemment.

An assignment or transfer shall not be made where the Panticipating Interest to be
retained by the proposed assignor or the percentage interest of assignee shall be
less than ten per cent (10%) of the total Participating Interest of all th®
constituents of the Contractor, except where the Government, on the
recommendations of the Management Committee may, in special circumstances,
SO permit.

Nothing contained in this Article 28, shall prevent a Party comprising the
Contractor from mortgaging, pledging, charging or otherwise encumbering at its
own risk and cost all or part of its Participating Interest for the purposes of
sccurity relating to finance to the extent rcqunred for performing its obligation
under the Contract, provided that

i) such Party shall remain solely liable for all its obligations relating to its
Participating Interest to the exclusion of the other participants thereto;

1) thc encumbrance shall be expressly subordinated to the rights of the other
Partics under this Contract. The obligations occurring from the said
encumbrance shall be the sole responsibility of the original Party and shall
in no manner compromise the rights of other Partics to the Contract;

1)  such Party has given rcasonable notice of such encumbrance and furnishes
to all other Parties (including, for the avoidance of doubt, the
Government) a certified copy of the execuled instrument(s) evidencing the
encumbrances;

iv) keeping in view the national interest of India, prior consent of the
Government shall be required (which consent shall not be unrcasonably
withheld) of the list of potential lenders with whom such Party can
consider hypothecation;

v) the Party creating the charge shall ensure that such charge shall not in any
way affect the interest of other Parties or result in interference with joint
opecrations. In the event of any claims or liabilities imposed on other
Parties because of the creation of such charges, the Party having created
charge on its Participating [nterest shall indemnify the other Partics; and

vi)  in case of foreclosure or default by a borrowing Party, the mortgagee shall
not be decmed to have acquired a right to carry on ecither by itself or
through an agent, the Petroleum Operation, without the written consent of
the Government of India.

The Parties acknowledge that to obtain financing a Party (“Borrower) will be
required to sccure for a permitted chargee the right to receive a copy of any notice
served on the Borrower and the Parties agree that they shall serve a copy of any
such notice on any such permitted chargee in accordance with the provisions of
Article 37 at the same time as such notice is served on the Borrower. For the
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28.8.2

purposes of Article 37 the address for service of notices of the permitted chargee
shall be that specified in the instrument or instruments referred to in Article
28.8(ii1).

In case lender elects to participate directly or through a company other than the
Borrower under the financing arrangement referred to above, the same shall bé
subject to the rights of Government as contained in Article 28.1 of Contract and
the pre-emptive rights of the Parties as may be contained in Operating Agreement.
Any Party which wishes to exercise the said pre-emptive rights will explicitly
assume the obligation on the same terms and conditions as the Borrower.
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29.1

29.2

29.3

ARTICLE 29

GUARANTEES

\

Each of the Companies constituting the Contractor shall procure and deliver to the
Government within thirty (30) days from the Effective Date of this Contract:

(a)  an irevocable, unconditional bank guarantee from a reputed bank of
good standing in India, acceptable to the Government, in favour of the
Government, for the amount specified in Article 29.2, in a form provided
at Appendix-G;

(b) financial and performance guarantee in favour of the Government from a
parent company acceptable to the Government, in the form and substance
set out in Appendix-El, or, where thert is no such parent company, the
financial and performance guarantee from the Company itseif in the form
and substance setout in Appendix-E2;

(c) a legal opinion from its legal advisors, in a form satisfactory to the
Government, to the cffect that the aforesaid guarantees have been duly
signed and delivered on behalf of the guarantors with due authority and is
legally valid and enforccable and binding upon them;

The amount of the guarantee referred to in Article 29.1 (a) above shall be an
amount cqual to thirty five percent (35%) of the Company's Participating Interest
share of the total estimated annual expenditure in respect of the Minimum Work
Programme including Mandatory Work Programme to be undertaken by the
Contractor in the Contract Area during the relevant Year of a Phase, subject to
Article 29.3. The total estimated expenditure for the relevant Year for the
purpose of furnishing bank guarantee by the Contractor shall be higher of the cost
cstimates made by the Directorate General of Hydrocarbons (DGH) or budget
estimates of the Contractor as presented by it to the Management Committee.

The guarantee referred to in Article 29.2 shall provide that,

(a) at the end of each Ycar it shall bc automatically renewed for an amount
equal to a Company’s Participating interest share of thirty five percent
(35%) of the total estimated expenditure in respect of the Minimum Work
Programme to be undertaken for the following Year of an Exploration
Phase, unless the Contractor has terminated the Contract in accordance
with the terms thereof. The guarantee shall be renewed at the end of each
Year positively thirty (30) days before the expiry of the guarantee period.
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.. (b)  after the completion and due performance of the Mimmum Work
Programme of a particular Exploration Phase, the guarantee will be
released in favour of the Company on presentation to the bank of a
certificate from the Government that the obligation of the Contractor has
been fulfilled and the guarantee may be released, subject to Article 29.4.
Such certificate shall be provided within thirty (30) days from the
completion of the Minimum Work Programme and fulfillment of |
obligations under the Contract to the satisfaction of the Government.

294 If the Contractor elects to proceed to the second Exploration Phase of the
Exploration Period, a bank guarantee for the Phase in terms of Articles 29.1 (a),
292 and 29.3 shall be delivered to the Government with the notice of such
election and if such guarantee is not so delivered, the provisions of Article 29.5
shall apply.

("‘, 29.5 If any of the documents referred to in Article 29.1 is not delivered within the
period specified herein, this Contract may be terminated by the Government upon
ninety (90) days written notice of its intention to do so.

29.6 Subject to Article 29.7, notwithstanding any change in the composition or

: shareholding of the parent company furnishing a performance guarantee as
provided herein, it shall, not under any circumstances, be absolved of its
obligations contained in the guarantees provided pursuant to Article 29.1(b).

29.7 If :

(a) a Party (“Assignor”) assigns all or a part of its Participating Interest to a
third party (“Assignee”) in accordance with Article 28;

‘f;;\} . (b)  the Assignee provides an irrevocable, unconditional bank guarantee from a

i reputed bank of good standing in India, acceptable to the Government, in
favour of the Government, for an amount equal to the assignee’s
Participating Interest share of the estimated expenditure of the Minimum
Work Programme of the Exploration Phase current at the Effective Date of
the assignment;

(c) the Assignee provides performance guarantee and legal opinion in terms
of this Article; and

(d) the addendum to the Contract giving effect to the assignment of
Participating Interest is executed by all Parties;
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then the Govemnment shall release the guarantee given by the assignor under
Article 29.1 (2) o the exteni of the amount of the guaraniee provided by the
assignee and where relevant the guarantee under Article 29.1 (b).
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30.1

30.2

303

ARTICLE 30

TERM AND TERMINATION OF THE CONTRACT

\

The term of this Contract shall be for the period of the License and any Lease
granted thereunder, unless the Contract is terminated earlier in accordance with its
terms, and shall be deemed to have been terminated, if for any reason, the
Contractor ceases to hold such License or Lease.

Subject to the provision of Articles S, 14 and 30.6 and without prejudice to the
provisions of Article 30.7 or any other provisions of this Contract, the Contractor
shall have the right to terminate this Contract:

(a) with respect to any part of the Contract Area other than a Development
Area then producing, or that prior thereto had produced Petroleum, upon
giving ninety (90) days written notice of its intention to do so; and

{b)  with respect to any Development Area in which Petroleum 1is being
produced, or that prior thereto had produced Petroleum, upon giving at
least one hundred and eighty (180) days written notice of its intention to
do so.

This Contract may, subject to the provisions herein below and Article 31, be
terminated by the Government upon giving ninety (90) days written notice with
reasons to the other Parties of its intention to do so in the following
circumstances, namely, that the Contractor or a Party comprising the Contractor
(“the Defaulting Party”)

(a) = has knowingly submitted any false statement to the Government in any
manner which was a material consideration in the execution of this
Contract; or

(b) has intentionally and knowingly extracted or authorised the extraction of
‘hydrocarbon not authorized to be extracted by the Contract or without the
authority of the Government except such extractions as may be
unavoidable as a result of operations conducted hereunder in accordance
with generally accepted modem oilfield and petroleum industry practices
which, when so extracted, were immediately notified to the Government
or

(©) is adjudged bankrupt by a competent court or enters into or scheme of
composition with its creditors or takes advantage of any law for the benefit
of debtors; or

(d)  has passed a resolution to apply to a competent court for liquidation of the
Company unless the liquidation is for the purpose of amalgamation or
reconstruction of which the Government has been given notice and the
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304

30.5

Government is sausfied that the Company's performance under this
Contract would not be adversely affected thereby and has given ils
approval thereto; or

(e) has assigned any interest in the Contract without the prior consent of the
Government as provided in Article 28; or

4] has failed to make any monctary payment required by law or under this
Contract by the due date or within such further period afier the due date as
may thereafter be specified by the Government; or

() has failed to comply with or has contravened the provisions of this
Contract in a matenal particular; or

(h) has failed to comply with any final determination or award made by a sole
expert or arbitrators subject to Article 33; or

0] has failed to carry out or observe any of the terms and conditions of the
License or Leasc or the provisions of the Acts or Rules in force
thereunder, subject however, to Article 31.

()] on notice of termination as provided in Article 29.5.

PROVIDED THAT

where the Contraclor comprises lwo or more Parties, the Government shall not
excreise its rights of termination pursuant to Article 30.3, on the occurrence, in
relation Lo one or more, but not all, of the Parties comprising the Contractor, of an
event entitling the Government to terminate the Contract,

(a) if any other Party or Partics conslituting the Contractor (thc non-
Decfaulting Party or Partics) satisfics the Government that it, or they, is/are
willing and would be able to carry out the obligations of the Contractor.

(b) where the non Deflaulting Party or Parties with the consent of the
Government has/have acquired the Participating Interest of the Defaulting
Party pursuant to the provisions of the Operating Agreement and has/have
procured and delivered to the Government a guarantce or guarantecs as
referred to in Article 29.1 in respect of the Participating Interest of the
Defaulting Party acquired by the non Defaulting Party or Partics.

This Contract may also be terminated by the Government on giving the requisite
notice specified above if the events specified in Article 30.3 (¢) and (d) occur with
respect t0 a company which has given a performance guarantec pursuant to
Article 29 subject however to Article 30.5.

If the circumstance or circumstances that give rise to the right of termination
under Article 30.3(f) or (g) or (i) or Article 30.4 are remedicd (whether by the
Defaulting Company or by another Party or Parties in its behalf) within the ninety
(90) day period, or such extended period as may be granted by the Government,



30.6

30.7

30.8

following the notice of the Government's intention to terminate the Contract as
aforesaid, such termination shall not become effective.

On termination of this Contract, for any reason whatsoever, the rights and
obligations of the Contractor shall cease but such termination shall not affect any
rights of any Party which may have accrued or any obligations undertaken or
incurred including obligations under Article 5.7, by the Contractor or any Part)>
compnsing the Contractor and not discharged prior to the date of termination.

in the event of termination pursuant to Articles 30.2, 30.3 or 30.4:

(a) the Government may require the Contractor, for a period not exceeding
one eighty (180) days from the date of termination, to continue, for the
account and at the cost of the Government, Crude Qil or Natural Gas
production activities until the right to continue such production has been
transferred to another entity;

(b) a Foreign Company, which is a constituent of the Contractor, shall have
to remove and export all its property subject to Article 27 and the
provisions hereof provided that in the event that ownership of any
property 1s in doubt, or disputed, such property shall not be exported
unless and until the doubt or dispute has been settled in favour of the
Foreign Company.

Within ninety (90) days after the termination of this Contract, pursuant to Article
30.2, 30.3, or 30.4, or such longer period as the Government may agree, the
Contractor shall comply with Article 14.9 and any reasonably necessary action as
directed by the Government to avoid Environmental Damage or hazards to human
life or to the property of others.
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312

313

314

31.5

ARTICLE 31

FORCE MAJEURE

\

Any non-performance or delay in performance by any Party hereto of any of its
obligations under this Contract, or in fulfiliing any condition of any License or
Lease granted to such Party, or in meeting any requirement of the Act, the Rules
or any License or Lease, shall, except for the payment of monies due under this
Contract or under the Act and the Rules or any law, be excused if, and to the
extent that, such non-performance or delay in performance under this Contract is
caused by Force Majeure as defined in this Article.

For the purpose of this Contract, the term Force Majeure means any cause or
event, other than the unavailability of funds, whether similar to or different from
those enumerated herein, lying beyond the reasonable control of, and
unanticipated or unforeseeable by, and not brought about at the instance of, the
Party claiming to be affected by such event, or which, if anticipated or
foresecable, could not be avoided or provided for, and which has caused the non-
performance or delay in performance. Without limitation to the generality of the
foregoing, the term Force Majeure shall include natural phenomena or calamitics,
carthquakes, typhoons, fires, wars declared or undeclared, hostilities, invasions,
blockades, riots, strikes, insurrection and civil disturbances but shall not include
the unavailability of funds.

Where a Party is claiming suspension of its obligations on account of Force
Majeure, it shall promptly, but in no case later than scven (7) days after the
occurrence of the event of Force Majeure, notify the Management Commilttee in
writing giving full particulars of the Force Majeure, the estimated duration
thereof, the obligations affected and the reasons for its suspension.

A Party claiming Force Majcure shall exercise reasonable diligence to seck to
overcome the Force Majeure event and to mitigate the cffects thereol on the
performance of its obligations under this Contract. The Party affecied shall
promptly notify the Management Committee as soon as the Force Majeure event
has been removed and no longer prevents it from complying with the obligations
which have been suspended and shall thercafter resume compliance with such
obligations as soon as possible.

The Party asserting the claim of Force Majeure shall have the burden of proving
that the circumstances constitute valid grounds of Force Majeure under this
Article and that such Party has exercised reasonable diligence and efforts to
remedy the cause of any alleged Forcc Majeure.
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31.6 Where a Party is prevented from exercising any rights or performing any
obligations under this Contract due to Force Majeure, the time for the
performance of the obligations affected thereby and for performance of any

- obligation or the exercise of any right dependent thereon, and the term of any
Exploration Phase of the Exploration Period or this Contract, may be extended to
the extent of Force Majeure period or by such period as may be agreed by the
Management Committee.

31.7 Notwithstanding anything contained herein above, if an event of Force Majeure
occurs and is likely to continue for a period in excess of thirty (30) days, the
® Parties shall meet to discuss the consequences of the Force Majeure and the
course of action to be taken to mitigate the effects thereof or to be adopted in the
circumstances.




32.1

322

323

324

ARTICLE 32

APPLICABLE LAW AND LANGUAGE OF THE CONTRACT

\

This Contract shall be governed and interpreted in accordance with the laws of
India.

Nothing in this Contract shall entitle the Contractor to exercise the nghts,
privileges and powers conferred upon it by this Contract in a manner which will
contravene the laws of India.

The English language shall be the language of this Contract and shall be used in
arbitral proceedings. All communications, hearing or visual matenals or

documents relating to this Contract shall be written or prepared in English.

The laws will also include amendments, revisions, modifications etc.
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33.1

33.2

'33.3

334

335

ARTICLE 33

SOLE EXPERT. CONCILIATION AND ARBITRATION

The Parties shall use their best efforts to settle amicably all disputes, differences

or claims arising out of or in connection with any of the terms and conditions of
this Contract or concerning the interpretation or performance thereof.

Matters which, by the terms of this Contract, the Parties have agreed to refer to a
sole expert and any other matter which the Parties may agree to so refer, may be
referred to a sole expert who shall be an independent and impartial person of
international standing with relevant qualifications and experience, appointed by a
written agreement between the Parties and who shall not, by virtue of nationality,
personal connection or commercial interest, have a conflict between his/her own
interest and his/her duty as a sole expert. In the event that the Parties fail or are
unable to agree on a sole expert within thirty (30) days or such longer period as
may be mutually agreed by Parties, the sole expert shall be appointed by a body or
an institution or an agency or a person, mutually agreed by Parties. In case, there
is no agreement on the body or an institution or an agency or a person for
appointing sole expert or such institution or agency or body fatls to appoint a sole
expert within thirty (30) days or such longer period as may be mutually agreed by
Parties, the matter shall be referred to arbitration. Any sole expert appointed shall
be acting as an expert and not as an arbitrator and the decision of the sole expert
on matters referred to him/her shall be final and binding on the Parties and shall
not be subject to arbitration.

Subject to the provisions of this Contract, the Parties hereby agree that any
controversy, difference, disagreement or claim for damages, compensation or
otherwise (hereinafter in this Clause referred to as a “dispute”) arising between
the Parties, which cannot be settled amicably within ninety (90) days after the
dispute arises, may (except for those referred to in Article 33.2, which may be
referred to a sole expert) be submitted to conciliation or an arbitral tribunal for
final decision as hereinafter provided.

The arbitral tribunal shall consist of three arbitrators. Each Party to the dispute
shall appoint one arbitrator and the Party or Parties shall so advise the other
Parties. The two arbitrators appointed by the Parties shall appoint the third
arbitrator.

Any Party may, after appointing an arbitrator, request the other Party(ies) in
writing to appoint the second arbitrator. If such other Party fails to appoint an
arbitrator within thirty (30) days of receipt of the written request to do so, such
arbitrator may, at the request of the first Party, be appointed in accordance with
Arbitration and Conciliation Act, 1996.
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33.7

33.8

33.9

33.10

33.11

33.12

33.13

33.14

If the two arbitrators appointed by or on behalf of the Parties fail 10 agree on the
appointment of the third arbitrator within thiny (30) days of the appointment of
the second arbitrator and if the Parties do not othenwise agree, at the request of
either Party, the third arbitrator shall be appointed in accordance with Arbitration
and Conciliation Act, 1996.

If any of the arbitrators fails or is unable to act, his successor shall be appointed
by the Party or person who originally appointed such in the manner set out in this
Article as if he was the first appointment. N

The decision of the arbitral tribunal shall be pronounced within four (4) months
uniess otherwise extended by the Parties, and, in case of difference among the
arbitrators the decision of the majority shall be final and binding on the Parties.

The arbitration agreement contained in this Article 33 shall be governed by the
Arbitration and Conciliation Act, 1996 (Arbitration Act). Arbitration proceedings
shall be conducted in accordance with the rules for arbitration provided in
Arbitration Act.

The right 10 arbitrate disputes under this Contract shall survive expiry or the
termination of this Contract.

Prior to submitting a dispute to arbitration, the Parties may by mutual agreement
submit the matter for conciliation in accordance with Part i1l of the Arbitration
and Conciliation Act, 1996. No arbitration proceedings shall be instituted while
conciliation proceedings are pending provided that a Party may initiate arbitration
proccedings in the event that dispute has not been resolved by conciliation within
sixty (60) days of the date of agreement by the Parties to submit such dispute to
conciliation.

The venue of the sole expert, conciliation or arbitration proceedings pursuant to
this Article, unless the Parties agree otherwise, shall be New Delhi, India and
shall be conducted in the English language. Insofar as practicable, the Parties
shall continue to implement the terms of this Contract notwithstanding the
initiation of proceedings before a sole expert, conciliator or arbitral tribunal and
any pending claim or dispute.

The lees and expenses of a sole expert or conciliator appointed by the Parties shall
be borne equally by the Parties. The cost and cxpenses of arbitrator appointed by
a Party in accordance with the provision of this Article shall be borne by the
respective Party and the cost and expenses of third arbitrator and other incidental
expenditure in relation to arbitration and liability thereof shall be at the discretion
of the arbitrators.

Notwithstanding anything contrary contained herein above, in the event of dispute
among Government Company(ies) and with the Government, such disputes shall
be settled in accordance with guidelines issued on the subject by Government
from time to time.
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ARTICLE 34

@ CHANGE OF STATUS OF COMPANIES

34.1 The Parties comprising the Contractor shall within sixty (60) days of any such
event notify the Government of any change in the management or control of a
Company(ies) or the relationship with any guarantor of the Company(les) and the
compliance of Article 28.2.




35.1

35.2

353

354

355

35.6

35.7

358

ARTICLE 35

ENTIRE AGREEMENT, AMENDMENTS. WAIVER AND MISCELLANEQUS

\

This Contract supersedes and replaces any previous agreement or understanding
between the Parties, whether oral or written, on the subject matter hereof, prior to
the execution date of this Contract.

This Contract shall not be amended, modified, varied or supplemented in any
respect except by an instrument in wnting signed by all the Parties, which shall
state the date upon which the amendment or modification shall become effective.

No waiver by any Party of any one or more obligations or defaults by any other
Party in the performance of this Contract shall operate or be construed as a waiver
of any other obligations or defaults whether of a like or of a different character.

The provisions of this Contract shall inurc to the benefit of and be binding upon
the Parties and their permitted assigns and successors in interest.

In the cvent of any conflict between any provisions in the main body of this
Contract and any provision in the Appendices, the provision in the main body
shall prevail.

The headings of this Contract are for convenience of reference only and shall not
be taken into account in interpreting the terms of this Contract.

Reference to any law or regulation having the force of law includes a reference to
that faw or regulation as from time to time may be amended, extended or re-

enacted.

A reference in this Contract to the word “including” shall also mean “including
but not limited to".
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36.1

ARTICLE 36

CERTIFICATES

\

A Company shall furnish, prior to execution of this Contract, a duly authorised
copy of a resolution properly and legally passed by the Board of Directors of the
Company authorising its President or any Vice-President or any other
representative to execute this Contract along with a certificate duly signed by the
Secretary or an Assistant Secretary of the Company under its seal in this regard
and to the effect that the Company has the power and authority to enter into this
Contract and to perform its obligations thereunder and has taken all necessary
action to authorise the execution, delivery and performance of the Contract.
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ARTICLE 37
NOTICES

311 All notices, statements, and other communications to be given, submitted or made
hereunder by any Party to another shall be sufficiently given if given in writing in
English language and sent by registered post, postage paid, or by telegram, telex,
facsimile, radio or cable, to the address or addresses of the other Party or Parties
as follows:

(a) If to the Government:
Secretary to the Government of India
Ministry of Petroleum and Natural Gas
Shastri Bhavan
Dr. Rajendra Prasad Marg,
New Delhi- 110001, INDIA
FFacsimile No.: 91 11 23383585

(b)  Company Secretary
Oil & Natural Gas Corporation Limited,
8" Floor, Jeevan Bharti Building, Tower-11
124, Rajiv Chowk (Cannaught Place)
New Delhi-11000!
Facsimile No: 91-11-23316413
Telephone No: 91-11-23310156

(c) Company Secretary
Qil India L1d.
Plot No. 19,
Sector-16 A
Noida-201301. (U.P)
Tel: 0120-2488301/4217320
Fax: 0120 2488427
e-mail: sksenapati@oilindia.in

(d) Mr. K.R Bhagat
V.P.Oil & Gas
Assam Company Lid.
2"° Floor
22, Community Center
Basant Lok, Vasant Vihar
New Delhi-110057
Tel: 011-26145344
Fax: 011 26143394
e-mail: krbhagat@assamco.com
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37.2

373

Notices when given in terms of Article 37.1 shall be effective when delivered if
offered at the address of the other Parties as under Article 37.1 during business
hours on working days and, if received outside business hours, on the next
following working day.

Any Party may, by reasonable notice as provided hereunder to the other Parties,
change its address and other particulars for notice purpose.
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IN WITNESS WHEREQF, the representatives of the Parties to this Contract
being duly authorised have hereunto set their hands and have executed these

presents this 22nd day of Jecembeviocg .

Signed for and on
behalf of the President of India

By:

L‘\r'\ tv\ A £

In presence of % ,

Signed for and on behalf
of Oil and Natural Gas Corporation Ltd.

In presence of

Signed for and on behalf
of Oil India Ltd.

By: (\ﬂ
In presence of, J;@a{i'w’é
=
Signed for and on behalf
of Assam Company Lid. :
By: 22/ 12

In presence of i(_o__,_,
S jl—
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APPENDIX B
MAP OF THE CONTRACT AREA

AA.ONN-20051
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APPENDIX A

DESCRIPTION OF THE CONTRACT AREA

The area comprising approximately 363 Sq. Km., Onshore India identified as
Block AA-ONN-2005/1 described herein and shown on the map attached as'
Appendix B.

Longitude and Latitude measurements commencing at points A, B, C, D, E, F, G,
H, I, J and K are given below:

Coordinates
Longitude Latitude
Pt. Deg. Min. Séc. Deg. Min. Sec.
A 93 4] 40.62 25 54 38.26
B 93 38 17.01 25 56 28.23
Cc 93 45 44.00 26 02 32.00
D 93 47 46.00 26 02 32.00
E 93 47 46.00 25 57 29.00
F 93 55 0.00 25 57 29.00
G 93 55 0.00 26 02 32.38
H 93 55 37.16 26 02 31.29
I 93 55 37.36 26 02 31.29
J 937 58 17.54 26 02 25.57
K 93 58 21.79 26 02 25.88
(K to A follows interstate boundary between Assam and Nagaland)
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APPENDIX C

ACCOUNTING PROCEDURE TO

THE CONTRACT

BETWEEN

THE GOVERNMENT OF INDIA
AND

o OIL AND NATURAL GAS CORPORATION LTD.
| AND
OIL INDIA LTD.

AND

ASSAM COMPANY LTD.

WITH RESPECT TO CONTRACT AREA

®
IDENTIFIED AS
BLOCK : AA-ONN-2005/1
o
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L
ACCOUNTING PROCEDURE
® SECTION 1
GENERAL PROVISIONS

1.1 Purpose

Generally, the purpose of this Accounting Procedure is to set out principles and
procedures of accounting which will enable the Government of India to monitor
effectively the Contractor's costs, expenditures, production and income so that the
‘Government's entitlement to Profit Petroleum can be accurately determined
pursuant to the terms of the Contract. More specifically, the purpose of the
Accounting Procedure 1s to:

- classify costs, expenditures and income and to define which costs and
expenditures shall be allowable for cost recovery and profit sharing and
participation purposes;

- specify the manner in which the Contractor's accounts shall be prepared
and approved; and

® - address numerous other accounting related matters.
o This Accounting Procedure is intended to apply to the provisions of the Contract
g pply P
Py and is without prejudice to the computation of income tax under applicable
provisions of the Income-Tax Act, 1961, as amended.
‘1.2 Definitions
®

For purposes of this Accounting Procedure, the terms used herein which are
defined in the Contract shall have the same meaning when used in this
Accounting Procedure.

1.3 Inconsistency

In the event of any inconsistency or conflict between the provisions of this
Accounting Procedure and the other provisions of the Contract, the other
provisions of the Contract shall prevail.

1.4 Documentation and Statements to be submitted by the Contractor

® 1.4.1 Within ninety (90) days of the Effective Date of the Contract, the Contractor shall
submit to and discuss with the Government a proposed outline of charts of
accounts, operating records and reports, which outline shall reflect each of the
categories and sub-categories of costs and income specified in Sections 2 and 3
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1.4.2.1

1.4.2.2

1.43

1.4.4

and shall be in accordance with generally accepted accounting standards and
recognized accounting systems and consistent with normal petroleum industry
practice and procedures for joint venture operations.

Within ninety (90) days of receiving the above submission, the Government shall
cither provide written notification of its approval of the proposal or request, in
writing, revisions to the proposal.

Within one hundred and eighty (180) days from the Effective Date of the
Contract, the Contractor and the Government shall agree on the outline of charts
of accounts, records and reports which shall also describe the basis of the
accounting system and procedures to be developed and used under this Contract.
Following such agreement, the Contractor shall expeditiously prepare and provide
the Government with formal copies of the comprehensive charts of accounts,
records and reports and allow the Government to examine the manuals and to
review procedures which are, and shall be, observed under the Contract.

The Contractor shall prepare and maintain memorandum joint venture accounts
which shall be adapted from Schedule VI of the Companies Act, 1956 to indicate
the recoverable costs, value of petroleum produced and saved, cost petrolecum,
profit petroleum, etc.

Not withstanding the generality of foregoing the Contractor shall make regular
Statements relating to the Petroleum Operations as follows:

0 Production Statement (sce Scction 5 of this Accounting Procedure).

(1)  Value of Production and Pricing Statement (see Section 6 of this
Accounting Procedure).

(ii)  Statement of Costs, Expenditures and Income  (sec Section 7 of this
Accounting Procedure).

(iv)  Cost Recovery Statement (see Section 8 of this Accounting Procedure).

v) Profit Sharing Statement {see Section 9 of this Accounting Procedure)

(vi)  Local Procurement Statement (see Section 10 of this Accounting
Procedure)

(vil)  End of Year Statement (see Section 11 of this Accounting Procedure).

(vin) Budget Statement (see Section 12 of this Accounting Procedure).

All reports and Statements shall be prepared in accordance with the Contract and
the laws of India and, where there are no relcvant provisions in either of these, in
accordance with generally accepted accounting practices in the international
petroleum industry.

Each of the entities constituting the Contractor shall be responsible for
marintaining its own accounting records in order to comply with all legal
requirements and to support all retums or any other accounting reports required
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by any Government authority in relation to the Petroleum Operations. However,

for the purposes of giving effect to this Accounting Procedure, the Party
@ constituting the Contractor who is the Operator shall be responsible for

maintaining, at its business office in India, on behalf of the Contractor, all the

accounts of the Petroleum Operations in accordance with the provisions of the
® Accounting Procedure and the Contract.

1.5 Language and Units of Account

All accounts, records, books, reports and Statements shall be maintained and
prepared in the English language using mercantile basis of accounting. The
accounts shall be maintained in United States Dollars, which shall be the
controlling currency of account for cost recovery,-and profit sharing purposes.
Metric units and Barrels shall be employed for measurements required under the
Contract. Where necessary for clarification, the Contractor may also maintain
accounts and records in other languages, currencies and units.

1.6 Currency Exchange Rates

1.6.1 For conversion purposes between United States Dollars and Indian Rupees or any
other currency the Reserve Bank of India Reference Rate of Exchange for the

transaction day on which the revenues, costs, expenditure, receipts or income are
recorded shall be used.

If Royalty or Government share of Profit Petroleum is remitted in Indian Rupees,
the Reserve Bank of India Reference Rate of exchange of the day preceding the
payment day shall be used.

1.6.2 Any realized or unrealized gains or losses from the exchange of currency in
respect of Petroleum Operations shall be credited or charged to the accounts. A
record of the exchange rates used in converting Indian Rupees or any other
currencies into United States Dollars as specified in Section 1.6.1 .shall be
maintained by the Contractor and shall be identified in the relevant Statements
required to be submitted by the Contractor in accordance with Section 1.4.2.

1.7 Payments
1.7.1 Subject to Article 20.3 of the Contract and the foreign exchange laws and

regulations prevailing from time to time, all payments between the Parties shall,
unless otherwise agreed, be in United States Dollars and shall be made through a
bank designated by each receiving Party.

1.7.2 Unless otherwise specified, all sums due under the Contract shall be paid within
: forty five (45) days from the date on which the obligation to pay was incurred.

$¥
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1.7.3

1.8

1.9

1.9.1

1.9.2

1.93

All sums due by one Party o the other under the Contract during any Month shall,
for each day such sums are overdue during such Month, bear interest compounded
daily at the applicable LIBOR plus two (2) percentage points.

Armms Length Transactions

\

Unless otherwise specifically provided for in the Contract, all transactions giving
rise to revenues, costs or expenditures which will be credited or charged to the
accounts prepared, maintained or submitted hereunder shall be conducted at arms
length or on such a basis as will assure that all such revenues, costs or
expenditures will not be lower or higher, as the case may be, than would result
from a transaction conducted at arms length on a competitive basis with third
parties.

Audit and Inspection Rights of the Government

Without prejudice to statutory rights, the Government, upon at least twenty (20)
Business Days advance written notice to the Contractor, shall have the right to
inspect and audit, during normal business hours, all records and documents
supporting, costs, expenditures, expenses, and income, such as the Contractor's
accounts, books, records, invoices, cash vouchers, debit notes, price lists or
similar documentation with respect 1o the Petroleum Operations conducted
hereunder in cach Year, within three (3) years {or such longer period as may be
required in exceptional circumstances) from the end of such Year.

The Government may undertake the conduct of the audit either through its own
representatives or through a firm of chartered accountants, registered in India or
a reputed consulting firm, appointed for the purpose by the Government and the
costs of audit in case of Government auditor(s) shall be borne by the Government,
where as for outside auditor(s), this shall be borne by the Contractor as a General
and Administrative Cost.

In conducting the audit, thc Government or its auditors shall be entitled to
examine and verify, at reasonable times, all charges and credits relating to the
Contractor's activities under the Contract and all books of account, accounting
entrics, matenal records and inventories, vouchers, payrolls, invoices and any
other documents, correspondence and records considered necessary by the
Government to audit and venify the charges and credits. The auditors shall also
have the right, in connection with such audit, to visit and inspect, at reasonable
times, all sites, plants, facilities, warehouses and offices of the Contractor directly
or indirectly serving the Petroleum Operations, and to physically examine other
property, facilities and stocks used in Pctroleum Operations, wherever located
and to question personnel associated with those operations. Where the
Government requires verification of charges made by an Affiliate, the
Government shall have the right to obtain an audit certificate from an
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1.95

1.9.6

1.9.7

1.9.8

- 1.10

internationally recognized firm of public accountants acceptable to both the
Government and the Contractor, which may be the Contractor's statutory auditor.
Submission of the audit certificate, shall in no way relieve or diminish the
responsibility of the Contractor for the compliance with the obligations under the
Contract. .
Any audit exceptions shall be made by the Government in writing and notified to
the Contractor within one hundred and twenty (120) days following completion of
the audit in question.

The Contractor shall answer any notice of exception under Section 1.9.4 within
one hundred and twenty (120) days of the receipt of such notice. Where the
Contractor has, after the said one hundred and twenty (120) days, failed to answer
a notice of exception, the exception shall prevail and deemed to have been agreed
to by the Contractor.

All agreed adjustments resulting from an audit and ail adjustments required by
prevailing exceptions under Section 1.9.5 shall be promptly made in the
Contractor's accounts and any consequential adjustments to the Government's
entitlement to Petroleum shall be made within thirty (30) days therefrom along
with interest due for late payment under Section 1.7.3.

Notwithstanding any reference to a Sole Expert or Arbitration in accordance with
the provisions of the Contract, in case any amount is claimed as due to the
Government resulting from the audit exception but not accepted or settled by the
Contractor, then the Contractor shall deposit such claimed amount in a escrow
account to be opened with a financial institution, failing mutually agreed
agreement with State Bank of India within thirty (30) days from the date when the
amount is disputed by the Contractor. The amount in escrow account along with
any interest accumulated thereon shall be appropriated or adjusted in accordance
with the decision or award of the Sole Expert or Arbitral Tribunal as may be or
otherwise as mutually agreed to between the Parties.

If the Contractor and the Government are unable to reach final agreement on
proposed audit adjustments, either Party may refer any dispute thereon to a sole
expert as provided for in the Contract. So long as any issues are outstanding with
respect to an audit, the Contractor shall maintain the relevant documents and
permit inspection thereof until the issue is resolved.

Revision of the Accounting Procedure

By mutual agreement between the Government and the Contractor, this
Accounting Procedure may be revised from time to time, in writing, signed by the
Parties, stating the date upon which the amendments shall become effective.
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Govemnment may fix or revise the format for reporting the annual accounts and

statements required under Section 1.4.2.1 and 1.4.2.2.
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SECTION 2

CLASSIFICATION, DEFINITION AND ALLOCATION OF COSTS,
EXPENDITURES AND INCOME

2.1 ' Segregation of Costs

Costs shall be segregated in accordance with the purposes for which such
expenditures are made. All costs and expenditures relating to Petroleum
Operations allowable for cost recovery under Article 15 , shall be classified,
defined and allocated as set out below in this Section.

2.2 Exploration Costs

Exploration Costs are all direct and allocated indirect expenditures incurred in the
search for Petroleum in an area which is, or was at the time when such costs were
incurred, part of the Contract Area, including expenditures incurred in respect of:

2221 Aerial, geophysical, geochemical, palacontological, geological, topographical and
seismic surveys, analysis and studies and their interpretation.

222 Core hole drilling and water Well drilling drilled as part of exploration
Operations.
223 Labour, materials, supplies and services used in drilling Exploration Wells with

the object of finding Petroleum or in drilling Appraisal Wells provided that if
such Wells are completed as producing Wells or injection Well for enhancing Oil
recovery, the costs of completion thereof shall be classified as Development
Costs.

224 Facilities used solely in support of the purposes described in Sections 2.2.1,2.2.2
and 2.2.3 above, including access roads, all separately identified.

2.2.5 Any Service Costs and General and Administrative Costs directly incurred on
exploration activities and identifiable as such and a portion of the remaining
Service Costs and General and Administrative Costs allocated to Exploration
Operations determined by the proportionate share of total Contract Costs
(excluding General and Administrative Costs and Service Costs) represented by
all other Exploration Costs. »

226 Geological and geophysical information purchased or acquired in connection with
Exploration Operations.
S Y'j
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23.]

232

233

234

2.3.5

23.6

24

2.5

Any other expenditures incurred for Exploration Operations in the search for
Petroleum not covered under Sections 2.3 or 2.4.

Development Costs

Development Costs are all direct and allocated indirect expenditures incurred with
respect to the development of discoveries within the Contract Area including
expenditures incurred on account of:

Geological and Geophysical information acquired in connection with
Development Operations.

Drilling Development Wells, whether these Wells are dry or producing and
drilling Wells for the injection of water or Gas to enhance recovery of Petroleum.

Completing of Exploration Wells by way of installation of casing or equipment or
otherwise or for the purpose of bringing a Well into usc as a producing Well or as
a Well for the injection of water or Gas to enhance recovery of Petroleum.

Purchase, installation or construction of production, transport and storage
facilitics -for production of Petroleum, such as pipelines, flow lines, production
and trcatment units, wellhead equipment, subsurface equipment, enhanced
recovery systems, offshore and onshore platforms, export terminals and picrs,
harbours and related facilities and access roads for production aclivitics.

Engincering and design studics for facilities referred o in Section 2.3.3.

Any Service Costs and General and Administrative Costs directly incurred in
Development Operations and identifiable as such and a portion of the remaining
Service Costs and General and Administrative Costs allocated to development
activitics, determined by the proportionate share of total Contract Cosls
(excluding General and Administrative Costs and Service Costs) represented by
all other Development Costs.

Production Costs

Production Costs are expenditures of revenuc nature incurred on Production
Operations afier the start of production from the Field (which arc other than
Exploration and Development Costs). The balance of General and Administrative
Costs and Service Costs not allocated to Exploration Costs or Development Costs
shall be allocated to Production Costs.

Service Costs

$r9
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2.6

2.6.1

262

263

Service Costs are direct and indirect expenditures incurred in support of
Petroleum Operations in the Contract Area, including expenditures on
warchouses, piers, marine vessels, vehicles, motorized rolling equipment, aircraft,
fire and security stations, workshops, water and sewerage plants, power plants,
housing, and furniture and tools and equipment used in these activities.

All Service Costs shall be allocated as specified in Sections 2.2.5, 2.3.6 and 2.4 to
Exploration Costs, Development Costs and Production Costs and shall be
separately shown under each of these categories. Where Service Costs are made
in respect of shared facilities, the basis of allocation of costs to Petroleum
Operations hereunder shall be specified.

General and Administrative Costs

General and Administrative Costs are expenditures incurred on general
administration and management primarily and principally related to Petroleumn
Operations in or in connection with the Contract Area, and shall inciude:

expenditure related to main office, field office and general administrative .
expenditures in India including supervisory, accounting and employee relations
services;

an annual overhead charge for services rendered by the parent company or an
Affiliate to support and manage Petroleum Operations under the Contract, and for
staff advice and assistance including financial, legal, accounting and employee
relations services, but excluding any remuneration for services charged separately
under this Accounting Procedure, provided that:-

() for the period from the Effective Date until the date on which the first
‘Development Plan under the Contract is approved by the Government, this
annual charge shall be contractor’s verifiable expenditure limited to 1%
‘of Contract Costs.

(ii)  from the date on which the first Development Plan is approved, the charge
shall be verifiable expenditures restricted to an amount or rate to be
agreed on between the Parties and stated in the Development Plan.

All General and Administrative Costs shall be allocated as specified in Sections
2.2.5, 2.3.6 and 2.4 to Exploration Costs, Development Costs and Production
Costs respectively, and shall be separately shown under each of these cost
categories.
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Income

Petroleum produced and saved shall be classified to segregate income from gas,
oil and condensate and shall include closing stock. Petroleum produced and saved
shall be valued as per Anticle 19 and 21.

Other categories of income shall be appropriately classified so as to calculate the
Profit Petroleum correctly. \ ®

Costs, expenditure and income shall be accounted on accrual basis as per ®
generally accepted accounting practices.
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SECTION 3

RECOVERABLE COSTS, EXPENDITURES AND INCOME

Costs Recoverable and Allowable Without Further Approval of the Government

Costs incurred by the Contractor on Petroleum Operations as per reviewed or
approved Work Programme and Budget by the Management Committee as the
case may be, pursuant to the Contract as classified under the headings referred to
in Section 2 shall be allowable for the purposes of the Contract except to the
extent provided in Section 3.2 or elsewhere in this Accounting Procedure, and
subject to audit, as referred to in Articles 25.4.1 to 25.4.4 and Article 25.5, as
provided for herein. Further in case of variation in costs over the
reviewed/approved Work Programme and Budget, as the case may be, or re-
appropriation of costs, shall be submitted to the Management Committee for
review/approval, as the case may be, within 30 days from the end of relevant
Financial Year and subject to the audit and other provisions of the Contract, such
costs shall be allowable for the purposes of the Contract.

Surface Rights

All direct costs necessary for the acquisition, renewal or relinquishment of surface
rights acquired and maintained in force for the purposes of the Contract except as
provided in Section 3.1.9.

Labour and Associated Labour Costs

Contractor’s locally recruited employees based in India

Costs of all the Contractor’s locally recruited employees who are directly engaged
in the conduct of Petroleum Operations under the Contract in India. Such costs
shall include the costs of employee benefits and Government benefits for
employees and levies imposed on the Contractor as an employer, transportation
and relocation costs within India of the employee and such members of the
employee's family as per the personnel policy of the employer as required by law
or customary practice in India. If such employees are engaged in other activities
in India, in addition to Petroleum Operations, the cost of such employees shall be
apportioned on a time sheet basis according to sound and acceptable accounting

principles.
"
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(b)

(©)

(d)

(e)

(N

(8)

Transportation cost as used in this Section shall mean the cost of [reight and passenger service’

Assigned Personnel

Costs of salaries and wages, including bonuses, of the Contractor’s employees
directly and necessarily engaged in the conduct of the Petroleum Operations
under the Contract, whether temporarily or permanently assigned, irrespective of
the location of such employees, it being understood that in the case of those
personnel only a portion of whose time is wholly dedicated to Petroleum
Operations under the Contract, only that pro rata portion of applicable salaries,
wages, and other costs, as specified in Sections 3.1.2(c), (d}, (e}, (f) and (g), shall
be charged and the basis of such pro rata allocation shall be specified.

The Contractor’s costs regarding holiday, vacation, sickness and disability
benefits and living and housing and other customary allowances applicable to the
salaries and wages chargeable under Section 3.1.2(b) above.

Expenses or contributions made pursuant to assessments or obligations imposed
under the laws of India which are applicable to the Contractor’s cost of salaries
and wages chargeable under Section 3.1.2(b) above.

The Contractor’s cost of established plans -for employees’ group life insurance,
hospitalization, pension, retirement and other benefit plans of a like nature
customarily granted to the Contractor’s employces provided, however, that such
costs ar¢ in accordance with generally accepted standards in the international
petroleum industry, applicable to salaries and wages chargeable to Petroleum
Operations under Section 3.1.2(b) above.

Personal income taxes where and when they are paid by the Contractor o the
Government of India for the employee, in accordance with the Contractor's
standard personnel policies.

Reasonable transportation and travel expenses of employees of the Contractor,
including those made for travel and relocation of the expatriate employees,
including their dependent family and personal effects, assigned to India whose
salaries and wages are chargeable to Petroleum Operations under Section 3.1.2(b)
above,

and any accountable incidental expenditures related to transfer travel and authorized under the
Contractor’s standard personnel policies. The Contractor shall ensurc that all expenditures
related to transportation costs arc equitably allocated to the activities which have benefited from
the personnel concerned.
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Transpontation Costs

The reasonable cost of transportation of equipment, materials and supplies within
India and from outside India to India necessary for the conduct of Petroleum
Operations under the Contract, including directly related costs such as unloading

charges, dock fees and inland and ocean freight charges. \

Charges for Services
(1) Third Parties

The actual costs of contract services, services of professional consultants, utilities
and other services necessary for the conduct of Petroleum Operations under the
Contract performed by third parties other than an Affiliate of the Contractor,
provided that the transactions resulting in such costs are undertaken pursuant to
Section 1.8 of this Accounting Procedure.

(1)  Affiliates of Contractor

(a) Professional and Administrative Services and Expenses

Cost of professional and administrative services provided by any Affiliate for the
direct benefit of Petroleum Operations, including, but not limited to, services
provided by the production, exploration, legal, financial, insurance, accounting
and computer services divisions other than those covered by Section 3.1.4 (ii)(b)
which the Contractor may use in lieu of having its own employees. Charges shall
be equal to the actual cost of providing their services, shall not include any
element of profit and shall not be any higher than the most favourable prices
charged by the Affiliate to third parties for comparable services under similar
terms and conditions elsewhere and will be fair and reasonable in the light of
prevailing modem oilfield and petroleum industry practices.

(b) Scientific or Technical Personnel

Cost of scientific or technical personnel services provided by any Affiliate of the
Contractor for the direct benefit of Petroleum Operations, which cost shall be
charged on a cost of service basis. Charges therefor shall not exceed charges for
comparable services currently provided by outside technical service
organizations of comparable qualifications. Unless the work to be done by such
personnel is covered by an Approved Budget and Work Programme, the
Contractor shall not authorize work by such personnel without approval of the
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(c)

3.1.5

3.1.6

3.8

Management Commitiee

Equipment, facilities and property owned and fumnished by the Contractor’s
Affiliates, at rates commensurate with the cost of ownership and operation
provided, however, that such rates shall not exceed those currenily prevailing for
the supply of like equipment, facilities and property on comparable terms in the
area where the Petroleum Operations are being conducted. The equipment and
facilities referred to herein shall exclude major investment items such as (but not
limited to) drilling rigs, producing platforms, oil treating facilities, oil and gas
loading and transportation systems, storage and terminal facilities and other major
facilities, rates for which shall be subject to scparate agrecement with the
Government.

Communications

Cost of acquiring, leasing, installing, operating, repairing and maintaining
communication systems including radio, satellite link and microwave facilities
between the Contract Arca and the Contractor’s nearcst base facility.

Office, Shore Bases and Miscellancous Facilitics

Net cost to the Contractor of establishing, maintaining and operating any office,
sub-office, shorc base facility, warchouse, housing or other facility directly
serving the Petroleum Operations. If any such facility services contracl areas
other than the Contract Arca, or any business other than Petrolcum Operations,
the net costs thercof shall be allocaied on an equitable and consistent basis.

Environmental Studics and Protection

Costs incurred in conducting the environmental impact assessment studies for the
Contract Area, and in taking cnvironmental prolection measures including
abandonment cost or contribution to abandonment funds as may be created for
abandonment and Site Restoration pursuant to the terms of the Contract.

Materials and equipment

(i) General

So far as is practicable and consistent with cfficient and economical
operation, only such material shall be purchased or furnished by the
Contractor for use in the Petroleum Operations as may be required for use
in the reasonably foresecable future and the accumulation of surplus
stocks shall be avoided. Material and equipment held in inventory shall

138
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(i)

(iii)
(a)

(b)

(aa)

(bb)

(cc)

only be charged to the accounts when such material 1s removed from
inventory and used in Petroleum Operations. Costs shall be charged to the
accounting records and books based on the Cost Formulas specified in
Accounting Standard (AS) 2 on ‘Valuation of Inventories’ as i1ssued by the

Institute of Chartered Accountants of India. . \

Warranty

In the case of defective material or equipment, any adjustment received by
the Contractor from the suppliers or manufacturers or their agents in
respect of any warranty on material or equipment shall be credited to the
accounts under the Contract.

Value of materials charged to the accounts under the Contract

Except as otherwise provided in subparagraph (b) below, matenals
purchased by the Contractor for use in the Petroleum Operations shall be
valued to include invoice price less trade and cash discounts, if any,
purchase and procurement fees plus freight and forwarding charges
between point of supply and point of shipment, freight to port of
destination, insurance, taxes, custom duties, consular fees, other items
chargeable against imported material and, where applicable, handling and
transportation costs from point of importation to warehouse or operating
site, and these costs shall not exceed those currently prevailing in normal
arms length transactions on the open market.

Material purchased from or sold to Affiliates or transferred to or from
activities of the Contractor other than Petroleum Operations under the
Contract:

new material (hereinafter referred to as condition A) shall be valued at the
current international price which shall not exceed the price prevailing in
normal arms length transactions on the open market;

used material which is in sound and serviceable condition and is suitable
for reuse without reconditioning (hereinafter referred to as condition B)
shall be priced at not more than seventy five per cent (75%) of the current
price of the above mentioned new materials;

used material which cannot be classified as condition B, but which, afier
reconditioning, will be further serviceable for original function as good
second-hand condition B material or is serviceable for original function,
but substantially not suitable for reconditioning (hereinafter referred to as
condition C) shall be priced at not more than fifty per cent (50%) of the
current price of the new material referred to above as condition A.

S
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3.1.10

3.1

The cost of reconditioning shall be charged to the reconditioned material,
provided that the condition C materal value plus the cosi of
reconditioning does not exceed the value of condition B matenial.

Material which cannot be classified as condition B or condition C shall bé
priced at a value commensurate with its use.

Material involving erection expenditure shall be charged at the applicable
condition percentage (referred to above) of the current knocked-down
price of new matenal referred to above as condition A.

When the use of material is temporary and its service to the Petroleum
Operations does not justify the reduction in price in relation to materials
referred to above as conditions B and C, such material shall be priced on a
basis that will result in a net charge to the accounts under the Contract
consistent with the value of the service rendered.

Duties, Fees and Other Charges

Any dutics, levies, fees, charges and any other assessments levied by any
governmental or taxing authority in conncction with the Contractor's activilies
under the Contract and paid directly by the Contractor except corporate income
tax payable by the constituents of the Contracior.

Insurance and Losses

Insurance premia and costs incurred for insurance pursuant o Article 24 of the
Contract, provided that such insurance is customary, affords prudent protection
against risk and is at a premium no higher than that charged on a competitive
basis by insurance companies which are not Affiliates. Except as provided in
Sections 3.2 (ix), Scction 3.2(x) and Section 3.2(xi), actual costs and losses
incurred shall be allowable to the extent not made good by insurance. Such costs
may include, but are not limited to, repair and replacement of property in the
Contract Arca resulting from damages or losses incurred by fire, flood, storm,
theft, accident or such other cause.

[eeal Expenses

All reasonable costs and expenses, except Section 3.2 (xi) resulting from the
handling, investigating, asserting, defending, or settling of any claim or legal
action necessary or cxpedient for the procuring, perfecting, retention and
protection of the Contract Area and in defending or prosecuting lawsuits
involving the Contract Area or any third party claim ansing out of Petroleum
Operations under the Contract, or sums paid in respect of legal scrvices necessary
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3.1.12
®
3.1.13
3.1.14
|
3.1.15
32

for the protection of the joint interest of Government and the Contractor, shall be
allowable. Such expenditures shall include attorney's fees, court costs, costs of
investigation and procurement of evidence and amounts paid in settlement or
satisfaction of any such litigation and claims provided such costs are not covered
elsewhere in the Accounting Procedure. Where legal services are rendered in
such matters by salaried or regularly retained lawyers of the Contractor or an

Affiliate, such compensation shall be included instead under Section 3.1.2 or 3.1.4 |

(ii) above as applicable.

Training Costs

All costs and expenses incurred by the contractor in training as is required under
Article 22 of the contract.

General and Administrative Costs

The costs described in Section 2.6.1 and the charge descnbed in Section 2.6.2 of
this accounting procedure.’

Rovyalty, License fee, surface rentals, etc

Royalty, License fee, surface rentals, dead rents and other levies and taxes paid to
the Government of India or State Government or local Government bodies or
authority or agency except income tax paid-te the Government.

Security charges or costs paid by the Contractor to a Government agency for
providing security protection shall be cost recoverable. Such charges shall be paid
by Contractor on demand by any authorized agency, who will incur the required
expenditure and cost on security protection to be provided by the Government
security agencies. Government guidelines in this regard shall be binding on the
Contractor.

Costs not recoverable and not allowable under the Contract

The following costs and expenses shall not be recoverable or allowable (whether
directly as such or indirectly as part of any other charges or expense) for cost
recovery and profit sharing purposes under the Contract

(i) costs and charges incurred before the Effective Date including costs in
respect of preparation, signature or ratification of this Contract;

Explanatory Note : It is clarified that Costs and expenditures, incurred

prior to the Effective Date but after the execution of the Contract, for
making statutory payments in connection with the Petroleum Operations
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such as Petroleum Exploration License (PEL) fee and application fee shall
be allowed as Contraci Cost and shall be cost recoverable.

(i)  expenditures in respect of any financial transaction to negotiate, float or
otherwise obtain or secure funds for Petroleum Operations including, but
not limited to, interest, commission, brokerage and fees related to such
transactions, as well as exchange losses on loans or other financing,
whether between Affiliates or otherwise;

(ii)  costs of marketing or transportation of Petroleum beyond the Delivery
Point;

(iv)  expenditures incurred in obtaining, furnishing and maintaining the
guarantees required under the Contract and any other amounts spent on
indemnities with regard to non-fulfillment of contractual obligations;

(v} attorney's fees and other costs and charges in connection with arbitration
proceedings and sole expert determination pursuant to the Contract;

(vi)  fincs, interest and penalties imposed by Courts of law of the Republic of
India;

(vii)  donations and contributions; )

(viil) expenditures on creation of any partnership or joint venture arrangement;

(ix)  amounts paid with respect to non-fulfillment of contractual obligations;

(x) costs incurred as a result of failure to insure where insurance is required
pursuant o the Contract, or of failurc to follow procedures laid down by
an insurance policy or where the Contractor has elected to sell insure, or
has under-insured;

(xi)  costs and expenditures incurred as a result of misconduct or negligence of
the Contractor; '

(xi1)  expenses of the members of the Management Committee as per Article
6.12:

(xin) financing cost ol inventory, loss on disposal of inventory ; and

(xiv) Costs which are not adequately supported and documented.

Other costs recoverable and_allowable only with Management Committee
approval

Any other costs and expenditures not included in Section 3.1 or 3.2 of this
Accounting Procedure but which have been incurred by the Contractor for the
necessary and proper conduct of Petroleum QOperations shal!l be allowed to be
recovered only with the express prior approval in writing of the Management
Committee.

Incidental Income and Credits

All incidental income and procecds received from Petroleum Operations under the
Contract, including but not limited to the items listed below, shall be credited to
the accounts under the Contract and shall be taken into account for cost recovery,
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and Profit Petroleum sharing purposes in the manner described in Articles 15 and
16 of the Contract:-

(1) The proceeds of any insurance or claim or judicial awards in connection
with Petroleum Operations under the Contract or any assets charged to the
accounts under the Contract where such operations or assets have been
insured and the premia charged to the accounts under the Contract;

(i)  Revenue received from third parties for the use of property or assets, the
cost of which has been charged to the accounts under the Contract;

(i) Any adjustment received by the Contractor from the
suppliers/manufacturers or their agents in connection with defective
material, the cost of which was previously charged by the Contractor to
the accounts under the Contract;

(iv)  Rentals, refunds or other credits received by the Contractor which apply to

"~ any charge which has been made to the accounts under the Contract;

(v)  Prices originally charged to the accounts under the Contract for materials
subsequently exported from the Republic of India without being used in
Petroleum Operations under the Contract; :

(vi)  Proceeds from the sale or exchange by the Contractor of assets, plant or
facilities, the acquisition costs of which have been charged to the accounts

@ under the Contract;

(vit) Legal costs charged to the accounts under Section 3.1.11 of this
Accounting Procedure and subsequently recovered by the Contractor.

] (viii) Proceeds of any interest received from Bank on the Account maintained

by Joint Venture for the petroleum operations.

35 Non-Duplication of Charges and Credits

Notwithstanding any provision to the contrary in this Accounting Procedure, it is
the objective of the Parties that there shall be no duplication of charges or credits
to the accounts under the Contract.

®




4.1

4.1.2

4.2

4.2.1

4.2.2

4.2.3

SECTION 4

RECORDS AND INVENTORIES OF ASSETS

Records
The Operator on behalf of the Contractor shali keep and maintain the following:

a) The detailed records of property and assets in use for or in connection with
Petroleum Operations under the Contract in accordance with normal practices in
exploration and production activities of the international petroleum industry.

b) The detailed records of inventories.

Such records shall include information on quantities, location and condition of
such property and assets, and whether such property or assets are leased or
owned.

The detailed records of results of Petroleum Operations so as to enable to
ascertain Cost Petroleum, Profit Petroleum and Royalty.

The records as per 4.1.1 and 4.1.2 shall bc'duly audited by the auditors appointed
under Article 25.4.

Inventories
The Conltractor shall:

(a) not less than once every twelve (12) Months with respect to movable
assets; and
(b) not less than once every three (3) Years with respect to immovable assets,

take an inventory of the assets used for or in connection with Petroleum
Operations in terms of the Contract and address and deliver such inventory to the
Government together with a written statement of the principles upon which
valuation of the assets mentioned in such inventory has been based.

The Contractor shall give the Government at least thiny (30) days notice in
writing in the manner provided for in the Contract of its intention to take the
inventory referred to in Section 4.2.1 and the Government shall have the right to
be represented when such inventory is taken.

When an assignment of rights under the Contract takes place, a special inventory

shall be taken by the Contractor at the request of the assignee provided that the
cost of such inventory is borne by the assignee and paid to the Contractor.
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424 In order to give effect to Article 27 of the Contract, the Contractor shall provide
PY the Gevernment with a comprehensive list of all relevant assets when requested
by the Government to do so.
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5.1

5.1.9
5.1.10

5.1.11

5.1.12

5.1.13

M

SECTION 5

PRODUCTION STATEMENT

\
From the date of first production of Petroleum from the Contract Area the
Contractor shall submit a monthly Production Statement to Government showing
the following information separately of each producing Field and in aggregate for
the Contract Area:
The qﬁantity of Crude Oil and Condensate produced and saved.

The quality and characteristics of such Crude Oil and Condensate produced and
saved.

The quantity of Associated Natural Gas and Non Associated Natural Gas
produced and saved.

The quality, characteristics and composition of such Natural Gas produced and
saved separately,

The quantities of Crude Oil, Condensate and Natural Gas used for the purposes of
carrying on drilling and production operations and pumping to ficld storage, as
well as quantities re-injected.

The quantities of Crude Oil, Condensate and Natural Gas unavoidably lost.

The quantities of Natural Gas flared and vented.

The size of Petroleum stocks held on the first day of the Month in question.

The size of Petroleum stocks held on the last day of the Month in question.

The quantities of Natural Gas reinjected into the Petroleum Reservoir,

The number of days in the Month during which Petroleum was produced from
cach Field.

The Gas-Oil ratio for each Reservoir and Field for the relevant Month.

Water production, water injection and Reservoir pressure data for each Reservoir

and Field.
>
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5.2

53

54

5.5

All quantities shown in this Statement shall be expressed in both volumetric terms
(barrels of Oil and cubic metres of Gas) and in the case of Oil in weight (metric
tonnes).

For the purpose of reporting Field production quantities pursuant to this Section,
the Contractor shall agree with the Management Committee on the exact area to
be designated as Development Area.

The Government may direct in writing that the Contractor include other
reasonable particulars relating to the production of Petroleum in its monthly
Production Statement, and the Contractor shall comply with such direction.

The Production Statement for each Month shall be submitted to Government no
later than fifteen (15) days after the end of such Month.
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6.1

6.1.1

6.1.2

6.2

6.3

SECTION 6

VALUE OF PRODUCTION AND PRICING STATEMENT

\

The Contractor shall, for the purposes of Article 19 of the Contract, prepare a
Statement providing calculations of the value of Crude Oil and Condensate
produced and saved during each Month. This Statement shall contain the
following information:

The quantities, and prices of sales of Crude Oil and Condensate to third partics
made during the Month in question.

The quantities, and prices of sales of Crude Qil and Condensate made during the
Month in question, other than to third parties, if any.

The quantities of Crude Oil and Condensate appropnated by the Contractor to
refining or other processing without otherwise being disposed of in the form of
Crudc Oil or Condensate.

The valuc of stocks of Crude Oil and Condensate on the first day of the Month in
qucstion.

The value of stocks of Crude Oil and Condensate on the last day of the Month in
question.

The percentage volume of total sales of Crude Qil and Condensate made by the
Contractor during the Month that are Arms Length Salcs to third parties.

Information available to the Contractor, insofar as required for the purposes of
Article 19 of the Contract, conceming the prices of competitive crude oils
produccd by the main petroleum producing and exporting countries including
contract prices, discounts and premia, and prices obtained on the spot markets.

The Contractor shall, for the purpose of Article 21 of the Conlract, prepare a
Statement providing calculations of the value of Associated Natural Gas and Non
Associated Nawral Gas produced, flared internally used, saved and sold during
cach Month. This Statement shall contain all information of the type specified in
Section 6.1 for Crude Qil as is applicable to Gas and such other relevant
information as may be required by Government.

The Statements required pursuant to Sections 6.1 and 6.2 shall include a detailed
breakdown of the calculation of the prices of Crude Oil, Condensate, Associated
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6.4

Natural Gas and Non Associated Natural Gas pursuant to the provisions of
Articles 19 and 21.

The Value of Production and Pricing Statement for each Month shall be submitted

to Government not later than thirty (30) days after the end of such Month. .
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7.1

7.3

SECTION 7

STATEMENT OF COSTS. EXPENDITURES AND INCOME

\

The Contractor shall prepare with respect to each Quarter a Statement of Costs,
Expenditures and Income under the Contract using mercantile basis of
accounting. The Statement shall distinguish between Exploration Costs,
Development Costs and Production Costs and shall separately identify all
significant items of costs and expenditure as itemised in Section 3 of this
Accounting Procedure within these categories. The Statement of receipts shall
distinguish between income from the sale of Petrolcum and incidental income of
the sort itemised in Section 3.4 of this Accounting Procedure. If the Government
is not satisficd with the degree of disaggregation within the categories, it shall be
entitled to request a more detailed breakdown. The Statement shall show the
following:

Actual costs, expenditures and income for the Quarter in question.

Cumulative costs, expenditurcs and income for the Year in qucstion.

Latest forecast of cumulalive costs, expenditures and income at the Year end.
Variations between budget forecast and latest forecast and explanations thercof,
The Statement of Costs, Expenditures and Income of cach Quarter shall be

submitted to Government not later than thirty (30) days after the end of such
Quarter.

An Annual Statement of Costs, Expenditures and Income shall be submitted as part

of End of Year Statement under Section 11 of this Accounting Procedure within
ninety (90) days after the end of each Year



8.1

8.3

SECTION 8

COST RECOVERY STATEMENT

A
The Contractor shall prepare with respect to each Calendar Quarter a Cost
Recovery Statement containing the following information:

Recoverable Contract Costs carried forward unrecovered from the previous
Quarter, if any.

Recoverable Contract Costs for the Quarter in question.

Cumulative recoverable Contract Costs for the Quarter in question (Section 8.1.1
plus Section 8.1.2). '

Quantity and value of Cost Petroleum taken and disposed of by the Contractor for
the Quarter in question.

Contract Costs recovered during the Quarter in question as per Article 15.

Cumulative amount of Contract Costs recovered up to the end of the Quarter in
question.

Amount of balance recoverable Contract Costs to be carried forward into the next
Quarter.

The Cost Recovery Statement for each Quarter shall be submitted to Government
not later than thirty (30) days after the end of such Quarter.

An Annual Cost Recovery Statement shall be submitted as part of End of Year
Statement under Section 11 of this Accounting Procedure within ninety (90) days
after the end of each Year.

é\&j

B A



9.1

. 9.2
9.3
9.3.1

93.2

933

934
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9.3.5

SECTION9

PROFIT SHARING STATEMENT

\

The Contractor shall prepare with respect to each Quarter a Profit Sharing
Statement containing the following information:

The total amount of Profit Petroleum to be shared between the Government and
the Contractor in the Quarter in question.

The amount of Profit Petroleum due to the Government and the Contractor as
well as to cach constituent of the Contractor in the Quarter in question.

The Profit Sharing Statement shall be submitted to Government not later than
thirty (30) days after the end of such Quarter.

The Contractor shall prepare an annual Profit Sharing Statement containing the
following information:

The calculation of the applicable net income as defined in Appendix D for the
year,

The investment Multiple ratio at the end of the year .

The total amount of Profit Petrolcum to be shared between the Government and
the Contractor for the year.

The amount of Profit Petroleum due to the Government and the Contractor as well
as to each constituent of the Contractor for the year.

The Annual Statement shall be submitted as part of End of Year Statement under
Section 11 of this Accounting Procedure within ninety (90) days afler the end of
cach Year



10.1

10.2

SECTION 10

LOCAL PROCUREMENT STATEMENT

A

In furtherance of the obligation in Article 23 of the Contract for the Contractor to
give preference to the procurement of Indian goods and services, the Contractor
shall prepare in respect of each Year a local procurement statement, containing
the following information:

(a)

()

(©
(d)
(e)

The amount of expenditure incurred by the Contractor directly, or
indirectly through its Subcontractors, on goods supplied, produced or
manufactured in India;

- the amount of expenditure incurred by the Contractor directly, or

indirectly through its Subcontractors, on services provided by Indian
entities; '

the respective percentages that the expenditures recorded under items (a)
and (b) above represent of the Contractor’s total expenditures;

- a detailed description of the procedures adopted during the Year to

identify and purchase goods and services from Indian suppliers; and

a detailed exposition of how the local purchases for the Year as recorded
under items (a) and (b) above compared with the projected purchases
included in the budget statement for that Year (pursuant to Section 12.1.3),
with explanations for any significant variations;

The local procurement statement shall be submitted to the Government within
sixty (60) days after the end of each Year. )
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11.1.1

C.o .12

11.1.3

1.2

SECTION 11

END OF YEAR STATEMENT

i

The Contractor shall prepare a definitive End of Year Statement. The Statement
shall contain aggregated information in the same format as required in the
Production Statement, Value of Production and Pricing Statement, Statement of
Costs, Expenditures and Income , Cost Recovery Statement and Profit Sharing
Statement, but shall be based on actual quantities of Petroleum produced, income
accrued and costs and expenditures incurred. Based upon this Statement, any
adjustments that arc necessary shall be made to the transactions concerned under
the Contract.

End of year Statement shall further contain the item wise justification for the
vanation between the actual costs, expenditure and income incurred and included
in the statement of costs, expenditure apd income vis-a-vis the Budgets for
corresponding line items,

The Contractor shall prepare and submit memorandum joint venture accounts
which may be adapted from Schedule VI of the Companies Act, 1956 to indicate
the recoverable costs, value of petroleum produced and saved, cost petroleum,
profit petroleum, etc.

The IEnd of Year Statement for each Year shall be duly audited under Article 25.4
and submitted to Government within ninety (90) days of the end of such Year.
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12.1

12.1.1

12.1.2

12.1.3

12.2

SECTION 12

BUDGET STATEMENT

\

The Contractor shall prepare a Budget Statement for each Year. This Statement
shall distinguish between budgeted Exploration Costs, Development Costs and
Production Costs and shall show the following:

Forecast costs, expenditures and income for the Year in question.

A schedule showing the most important individual items of total costs,
expenditures and income for the said Year.

Estimated amounts to be spent in the Year on procuring goods and services in
India.

The Budget Statement shall be submitted to Government with respect to each
Year not less than ninety (90) days before the start of the said Year provided that
in the case of the Year in which the Effective Date falls, the Budget Statement
shall be submitted within ninety (90) days of the Etfective Date.
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APPENDIN-D

CALCULATION OF THE INVESTMENT MULTIPLE
FOR PRODUCTION SHARING PURPOSES

\

In accordance with the provisions of Article 16, the share of the Government and
the Contractor respectively of Profit Petroleum from the Contract Area in any
Year shall be determined by the Investment Multiple of the Contractor from the
Petroleum Operations at the end of the preceding Year. These measures of
profitability shall be calculated on the basis of the ‘net income’ as computed in
this Appendix D.

The "Net Income" of the Contractor from their Petroleum Operations in any
particular Year is the aggregate value for the Year of the following;

() Cost Petroleum entitlement of the Contractor as provided in Anticle 15;
plus

(1) Profit Petroleum entitlement of the Contractor as provided in Article 16;
plus

(1) the Contractor’s all incidental income (of the type specified in Scction 3.4
of the Accounting Procedure) arising from Petroleum Operations;

less

(iv)  the Contractor’s Production Costs and royalty (Article 17) incurred on or
in the Contract Area;

The "Investment” made by the Contractor in the Contract Area in any particular
Year is the aggregate value for the Year of:

(1) the Contractor's Exploration Costs incurred on or in the Contract Area
pursuant to Article 15

plus

(i)  the Contractor’s Development Costs incurred on or in the Contract Area
pursuant to Article 185.

**)
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For the purposes of the calculation of the Investment Multiple, costs or
expenditures which are not allowable as provided in the Accounting Procedure
shall be excluded from Contract Costs and be disregarded.

The Investment Multiple ratio of the Contractor as at the end of any Year shall be
calculated by dividing the aggregate value of the addition of each of the annual
Net Incomes (accumulated, without interest, up to and including that Year
starting from the Year in which Production Costs were first incurred or
Production first arose) by the aggregate value of the addition of each of the annual
Investments (accumulated, without interest, up to and including that Year starting
from the Year in which Exploration and Devetopment Costs were first incurred).

Profit Petroleum from the Contract Area in any Year shall be shared between the
Government and the Contractor in accordance with the value of the Investment
Multiple of the Contractor as at the end of the previous Year pursuant to Articles
16.2.1 to 16.3.
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APPENDIXN-E]

FORM OF PARENT COMPANY FINANCIAL AND PERFORMANCE GUARANTEE
(to be furnished pursuant to Article 29.1 (b) of the Contract)

k)
WHEREAS a company duly
organised and existing under the laws of having ils
registered office at (hereinafier referred to as 'the

Guarantor’ which expression shall include its successors and assigns) is (the
indirect owner of one hundred per cent (100%) of the capital stock of XYZ
company and direct owner of its parent company); and

WHEREAS XYZ Company is signatory to a Production Sharing Contract in
respect  of an  (offshore) (onshore) area identified as Block
(hercinafter referred to as 'the
Contract’) made between the Government of India (hereinafier referred to as 'the
Government’), and XYZ Company (hercinafler referred to as XYZ which
expression shall include its successors and permitted assigns); and

WHEREAS the Guarantor wishes to guarantee the performance of XYZ
Company or its Affiliate Assignee under the Contract as required by the terms of
the Contract;

NOW, THEREFORE this Deed hereby provides as follows:

The Guarantor hercby unconditionally and irrevocably guarantees to the
Government that it will make available, or cause to be made available, to XYZ
Company or any other dircctly or indirectly owned Affiliate of XYZ Company to
which any part or all of XYZ Company’s rights or interest under the Contract may
subsequently be assigned (‘Affiliate Assignece'), financial, technical and other
resources required to ensure that XYZ Company or any Affiliate Assignec can
carry oul its obligations as set forth in the Contract.

The Guarantor further unconditionally and irrevocably guarantecs to the
Government the due and punctual compliance by XYZ Company or any Affiliate
Assignee, of any obligations of XYZ Company or any Affiliate Assignee under
the Contract.

The Guarantor hereby undertakes to the Government that if XYZ Company, or
any Affiliate Assignee, shall, in any respect, fail 1o perform its obligations under
the Contract or commit any breach of such obligations, then the Guarantor shall
fulfil or cause to be fulfilled the said obligations in place of XYZ Company or any
Affiliate Assignee, and will indemnify the Government against all losses,
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damages, costs, expenses or otherwise which may result directly from such fatlure
to perform or breach on the part of XYZ Company.

This guarantee shall take effect from the Effective Date and shall remain in full
force and effect for the duration of the said Contract and thereafter until no sum
remains payable by XYZ Company, or its Affiliate Assignee, under the Contract
or as a result of any decision or award made by any expert or arbitral tribunal
thereunder.

This guarantee shall not be affected by any change in the articles of association
and bye-laws of XYZ Company or the Guarantor or in any instrument
establishing the Company or Guarantor.

The liabilities of the Guarantor shall not be discharged or affected by (a) any time
indulgence, waiver or consent given to XYZ Company; (b) any amendment to the
Contract or to any security or other guarantee or indemnity to which XYZ
Company has agreed; (c) the enforcement or watver of any terms of the Contract
or of any security, other guarantee or indemnity; or (d) the dissolution,
amalgamation, reconstruction or reorganisation of XYZ Company.

This guarantee shall be governed by and construed in accordance with the laws of
India.

IN WITNESS WHEREOF the Guarantor, through its duly authonsed
representatives, has caused its seal to be duly affixed hereto and this guarantee to
be duly executed the day of 200 .
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APPENDIX-E2

FORM OF COMPANY FINANCIAL AND PERFORMANCE GUARANTEE

{to be fumished pursuant io Article 29.1 (b) of the Contract)

WHEREAS___ XYZ Company

duly organised and existing under the laws of having its
registered office at (hereinafter referred to as 'the
Guarantor' which expression shall include its successors and assigns) is signatory
to a Production Sharing Contract in respect of an (offshore) (onshore) area
identified as Block (hereinafter
referred to as 'the Contract’) made between the Government of India (hereinafier
referred to as 'the Government'), and XYZ Company (hereinafter referred to as
XYZ which expression shall include its successors and permitted assigns); and

WHEREAS the Guarantor wishes to guarantee its performance under the Contract

as required by the terms of the Contract;

NOW, THEREFORE this Decd hereby provides as follows:

The Guarantor hereby unconditionatly and irrevocably guarantees to the
Government that it will make available, or cause to be made available, financial,
technical and other resources required Lo ensure that XYZ Company can carry out

its obligations as set forth in the Contract.

The Guarantor further unconditionally and irrevocably guaranices to the
Government the due and punctual compliance by it of any obligations under the

Contract.

The Guarantor hereby undertakes to the Government that it shall fulfill or cause to
be fulfilled all its obligations under the Contract, and if it fails to perform its
obligations under the Contract or commits any breach of such obligations, then it
shall indemnify the Government against all losses, damages, costs, expenses or
otherwise which may result directly from such failure to perform or breach on its

part.

This guarantee shall take effect from the Effective Date and shall remain in full
force and effect for the duration of the said Contract and thereafier until no sum
remains payable by XYZ Company, under the Contract or as a result of any

decision or award made by any expert or arbitral tribunal thereunder.
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This guarantee shall not be affected by any change in the articles of association
and bye-laws of XYZ Company or in any instrument establishing the Company.

The liabilities of the Guarantor shall not be discharged or affected by (a) any time
indulgence, waiver or consent given to XYZ Company; (b) any amendment to the
Contract or to any security or other guarantee or indemnity to.which XY
Company has agreed; (¢) the enforcement or waiver of any terms of the Contract
or of any security, other guarantee or indemnity. '

This guarantee shall be governed by and construed in accordance with the laws of
India.

IN WITNESS WHEREOF the Guarantor, through its duly authorised
representatives, has caused its sea! to be duly affixed hereto and this guarantee to
be duly executed the day of 200__.
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APPENDIX-F

PROCEDURE FOR ACQUISITION OF GOODS AND SERVICES

OBJECTIVES K

The objectives of these procedures are to:

(a) ensure that the goods and services acquired by the Operator for carmrying out the
Petroleum Operations are acquired at the optimum cost taking into consideration all
relevant faclors including price, quality, delivery time and the reliability of
potenuial suppliers.

(b) ensure that goods and services are dclivered in a timely manner taking into
consideration the consequences of delays in the acquisition of these goods and
services on the project as a whole.

(c) ensure that the provisions of Article 23 of the Contract are implemented.

PRINCIPLES

The principles upon which these procedures are based are:

(a) The Partics must be satisfied that the Operator is working o an agreed procedure
for acquiring goods and services which is auditable and in accordance with the
provisions of the Contract.

(b) The Operator must have the ability to acquire goods and services expeditiously so
that the project schedules in respect of Approved Work Programmes are
maintained.

PROCEDURES

The procedures to be adopted by the Operator for the acquisition of goods and services
shall be as follows:

Procedure A Procedure B Procedure C
Applicable . to|$ 50,000 to less|$ 200,000 to less | Equal to or more
Exploration, Appraisal, | than § 200,000 than $ 500,000 than $ 500,000

Development and
Production operations
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For contracts valued at less than USS 5000

The Operator will be at liberty to determine the procurement procedures and methods to
procure goods and services valued at less than US Dollars five thousand (US$5000).

For Contracts valued at USS 5000 and above but less than US$ 50,000 \

The Operator will be at liberty to determine the preferred method of acquiring goods and
services valued at US Dollars five thousand (US$ 5000) and above but less than US
Dollars fifty thousand (US$ 50,000) provided that at least three (3) quotations from
selected suppliers (including at least one (1) Indian supplier) will be obtained. For items
valued at greater than US Dollars twenty thousand (US$ 20,000), Operator is required to
report to the Operating Committee if the quote accepted exceed the lowest quote by more
than twenty (20) percent. Operator will promptly report to the Operating Committee the
Operator’s reasons for not selecting the lowest quote.

Procedure A:
Operator shall:

(1)  provide the constituents of the Contractor with a list of all the entities approved by
the Operating Committee as per Appendix-F (V) for the applicable category of the
contract along with other entities, if any, from whom the Operator proposes to
invite tender;

(2)  add to such list the entities whom other Party requests for adding within five (5)
Business Days on receipt of such lists;

(3)  if and when any Party so requests, Operator shall evaluate any entity listed in (1)
and (2) above to assure that entity is qualified as based on the qualification criteria
agreed in accordance with Appendix-F(IV) to perform under the contract;

(4)  complete the tendering process within a reasonable period of time;

(5) circulate to all constituents of the Contractor a comparative bid analysis stating
Operator’s choice of the entity for award of contract. Provide also reasons for
such choice in case entity chosen is not the lowest bidder;

(6) inform all the constituents of the Contractor of the entities to whom the contract
has been awarded; and

(7)  upon the request of a Party, provide such Party with a copy of the final version of
the contract awarded.

Procedure B:
Operator shall:

(1)  provide the Parties with a list of all the entities approved by the Operating
Committee as per Appendix-F (V) for the applicable category of the contract,
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(6)
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along with other entities, if any, from whom the Operator proposes to invite
tender;

add to such list the entities whom a Pany requesis for adding within five (5)
Business Days on receipt of such list;

if and when any Party so requests, Operator shall evaluate any entity listed in (1
and (2} above to assure that entity is qualified as based on the qualification criteria
agreed in accordance with Appendix-F (IV), to perform under the contract;
complete the tendering procedure within a reasonable period of time;

circulate to all constituents of the Contractor a comparative bid analysis stating
Operator’s choice of the entity for award of contract. Provide also reasons for
such choice in case the entity chosen is not the lowest bidder. If the bid selected is
not the lowest bid, obtain prior approval of the Operating Committee for award of
contract;

award the contract accordingly and inform all the members of the Management
Committee of the entities to whom the contract has been awarded; and

upon the request of a Party, provide such Party with a copy of the final version of
the contract awarded.

Procedure C:

Operator shall:

(N

)

()
(4)

(3)
(6)
)

M

publish invitations for parties to pre-qualify for the proposed contract in at least
three (3) daily national Indian newspaper. Provide 10 Non-Operating Companies,
a list of responding partics and an analysis of their qualifications for the contract
being contemplated to be awarded. Include thosc who qualify, as per the
prequalification criteria approved as per Appendix-F (IV) in the list of entitics
from whom Operator proposes to invite tender for the said contract;

provide the members of the Management Committee with a total list of all the
entities selected as (1) above and all the entities approved by the Operating
Committee as per Appendix-F(V) for the applicable category of the contract,
along with other entities, if any, from whom the Operator proposes to invite
tender;

add to such cntities whom a Party requests for adding within five (5) Business
Days on receipt of such list;

if and when any Party so requests, Operator shall evaluate any entity listed in (2)
and (3) above to assure that entity is qualified as based on the qualification
cntena agreed in accordance with Appendix-F(I'V), to perform under the contract;
preparc and dispatch the tender documents to the entities as finally listed and to
Parties;

after the expiration of the period allowed for tendering, consider and analyse the
details of all bids received;

prepare and circulate to the constituents of the Contractor a comparative bid
analysis stating Operator’s recommendation as 10 the entity to whom the contract
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IV.

(8)

®)

should be awarded, the reasons therefor, and the technical, commercial and
contractual terms to be agreed upon;

obtain the approval of the Operating Committee to the recommended bid.
However, failing Operating Committee approval any Company may refer the
issue to the Management Committee for decision; and

award the contract accordingly and upon the request of a Party, provide such
Party with a copy of the final version of the contract;

A set of vendor qualifications criteria for each major category contract/supply
shall be proposed by the Operator and approved by the Operating Committee
within thirty (30) days of its submission. In the event the Operating Committee
fails to approve vendor qualification criteria within thirty (30) days of the date the
same is first submitted by the Operator, the matter shall be referred to the
Management Committee for decision. The Operating Committee may revise the
qualification criteria.

It is anticipated that, in order to expedite joint operations, contracts will be
awarded to qualified vendors/contractors who are identified as approved vendors
for the specified activities. A list of such approved vendors shall first be
established as follows:

Operator shall:

(H)
@
3

provide the constituents of the Contractor with a list of the entities from whom
Operator proposes to invite tender for contracts; and

add to such list entities whom a Company requests for adding within fourteen (14)
days on receipt of such list; and

obtain approval of the Operating Committee. Such list shall thereafter be
maintained by the Operator. The Operating Committee may add to or delete
vendors from such list.
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APPENDIN-G

PERFORMA OF BANK GUARANTEE TO BE PROVIDED
PURSUANT TO ARTICLE 29

[n consideration of Government of India (hereinafter referred to as “Government™)
having entered into a Production Sharing Contract for the block dated
(hereinafter referred to as “Contract”, which expression shall include all

the amendments agreed to between the Government and the Contractor, thereto),

with M/fs having its registered office at
(hereinafter referred to as , which expression unless repugnant to the
context or meaning thereof include all its successors, administrators, executors and
assigns), which is a constituent of the Contractor, and the Government have agreed
that the Company shall furmish to Government a bank guarantee
(heremnafter referred to as “Guarantee™) towards its obligations as provided in the

Contract for US$(for Foreign Companies)/US$ equivalent in Indian Rupees (for .

Indian Companics) for the performance of its obligations under the Contract.

We (name of the Bank) registered under the Law of and
having its registered office at (hercinafler referred to as “the
Bank”, which expression shall unless repugnant to the context or meaning thereof
includes all its successors, administrators, exccutors and assigns) do hercby
guarantee and undertake to pay immediately on the first demand in writing and
any/all money(s) to the extent of Indian Rupees/USS (in figures) and
(Indian Rupces/US$ in words) without any demur, reservation, contest or
protest and/or without any reference to the Company. Any such demand made by
Government on the Bank by serving a written notice shall be conclusive and
binding, without any proof, on the Bank as regards the amount due and payable,
notwithstanding any dispute(s) pending before any court, tribunal, arbitrator, sole
cxpert, conciliator or any other authority and/or any other matter or thing
whatsoever, as liability under these presents being absolute and uncquivocal. We
agree that the Guarantee herein contained shall be irrevocable and shall continue 1o
be enforceable until it is discharged by Government in writing, This Guarantce
shall not be determined, discharged or affected by the liquidation, winding up,
dissolution or insolvency of the Contractor and shall remain valid, binding and
opcrative against the Bank,

The Bank also agree that Government at its option shall be entitled to enforce this
Guarantee against the Bank as a principal debtor, in the first inslance, without
procceding against the Company and notwithstanding any sccurity or
other guarantee that Government may have in relation to the
Company’s liabilities,
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The Bank further agree that Government shall have fullest liberty without our
consent and without affecting in any manner our obligations hereunder to vary any of
the terms and conditions of the said Contract or to extend time of performance by the
said Company from time to time or to postpone for any time or from
time to time exercise of any of the powers vested in Government against the said

Company and to forebear or enforce any of the terms and conditions
relatmg to the said Contract and we shall not be relieved from our liability by reason
of any such variation, or extension being granted to the said Company
or for any forbearance, act or omission on the part of Government or any indulgence
by Government to the said Company or any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision,
have effect of so relieving us.

The Bank further agree that the Guarantee herein contained shall remain in full force
during the period that is taken for the performance of the Contract and all dues of
Govemnment under or by virtue of this Contract have been fully paid and its claim
satisfied or discharged or till Government discharges this Guarantee in wntmg,
whichever 1s earlier.

This Guarantee shall not be discharged by any change in our constitution, in the
constitution of Company or that of the Contractor.

The Bank confinm that this Guarantee has been issued with observance of
appropniate laws of the country of issue.

The Bank also agree that this Guarantee shall be govemed and construed in
accordance with Indian Laws and subject to the exclusive jurisdiction of Indian

courts at , India.

Notwithstanding any thing contained herein above, our liabilities under this

Guarantee is limited to Indian Rupees/US$ (in figures) Indian
Rupees/US$S - (in words) and our Guarantee shall remain in force
upto -----------mm--- and including sixty (60) days after the expiry date/extended date.

Any claim under this Guarantee must be received before the expiry of sixty (60) days
or before the expiry of sixty (60) days from the extended date if any. “ If no such
claim has been received by us within sixty (60) days after the said date/extended date
the Government’s right under this will cease. However, if such a claim has been
received by us within and upto sixty (60) days after the said date/extended date, all
the Government’s rights under this Guarantee shall be valid and shal! not cease until
we have satisfied that claim.
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[n witness whereof, the Bank through its authorised officers has set its hand and

stamp on this day of 200_at

The scal of was hereto duly affixed by )
this day of 200_ in accordance with its bye-laws and this
Guarantee was duly signed by and as

required by the said bye-laws.

Secretary President & Director

Witness:
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APPENDIX - H
An itemized break up of the cost estimates given by contractor in the bid document pursuant to
Article 15.13.
\
PHASE-I
ESTIMATED
SI No TYPE OF WORK 3‘&%‘%‘; UNITCOSTIN | EXPENDITURE
(US $ Million)
® 3D Seismic surveys (API) 28000 /SQ KM
¢y (in Sq. Km.) 100 2.8
Explorat s
Tploratory we Drilling depth
an (metres)
1™ well 3300 1500/ meter 4.95
2" well 3800 5.7
3 well 4000 6.0
4" well 4200 6.3
Other surveys/Activities
(a) Reprocessing in LKM (2- | 600 LK 140/LKM 0.084
(11 D) or Sq Km 3D
(b) Multi component 3D 16 SK 56000/sq. km 0.896
seismic surveys (in Sq Km)
@ TOTAL ESTIMATED EXPENDITURE 26.73
PHASE-II
‘ ' ESTIMATED
< S1No TYPE OF WORK il Rl COSTIN | pYPENDITURE
Q (US S Million)
Exploratory wells for 1 well
D onland, shallow water and | Drilling depth
'| deep water (drilling depth | (metres)
to be indicated from seabed Fwell 3300 1500/ meter 4.95
for offshore)
P | TOTAL ESTIMATED 495
{ EXPENDITURE :

ok | 149 @\/ ,
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APPENDIN —1

Clarification regarding 7 vear Income Tax Holiday
on Commercial Production of Natural Gas

Under the New Exploration Licensing Policy (NELP) and Coal Bed Methane (CBM)\
Policy, the Ministry of Petroleum & Natural Gas, Government of India, has been assuring
potential bidders of income tax rebate for a period of seven years from the beginning of
commercial production. However, some Income Tax Authorities have disallowed the above
relief in respect of production of natural gas due to lack of specific inclusion of the term “Natural
Gas” under the related provision in the Income Tax Act. The matter is presently sub judice
before different authorities, including Tribunals and Courts.

The Notice Inviting Offer (NIO) and Petrolecum Tax Guide for the NELP-VII bidding
round, for which bids are due to be received on 30 J une, 2008 holds out the same assurance as.
in the previous bidding rounds. The Ministry of Finance has clarified that income tax relief of
seven years will be available only on commercial production of “Crude Qil”. In the light of the
above clarification, Income Tax related provisions in the NIO and Petroleum Tax Guide issued
by the Ministry for the NELP-VII bidding round may be rcad accordingly.

The Ministry of Petrolcum & Natural Gas clarifics that all the potential bidders may
submit their bids under NELP-VII, keeping the above clarification in mind.
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